EMGR'S, EST.

TTEM ITEM OESCRIPTION . UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ ERICE FER OUNIT/ % DIFF./
. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL EMOUNT AMT DIFY. TOTAL EMOUNT AMT.BIFF. TOTAL AMOIRT AMT.DIFF.
PREPARATICH
1 MOBILIZATION
L.s. 17.61 % 2.71 % 25.45 %
127,540.00 150,000.00 22,460.00 131,000.00 3,460.00 160,000.00 32,460.00
2 CLEARING AND GROBBING
0.1000 ha 10,000.0000 . 50,000. 0000 400.00 % 10,000, 0000 0.00% 45,000.0000 350.00 %
1,000.00 5,000.00 4,000.00 1,000.00 Q.00 4,500.00 3,500.00
3 EREMOVING WIRE FENCE
34.0000 m 10,0000 15,0000 S0.00 % 32.0000 220.00 % 6.0000 -40.00 %
340.G0 510,00 170.00 1,088.00 748.00 204,00 -136.00
4 REMOVING DRATNAGE PTFE
205, 0000 m 5.0000 25.0000 400.00 % 32.0000 540.00 % £.0000 20.00 %
1,025.00 5,125.00 4,100.00 6,560.00 5,535.00 1,230.00 205.00
. GBADING
5 GRAVEL BORROW INCL. HAUL
570.0000 t 15.0000 35,0000 133.33 % 45,0000 - 200.00 % 1%.0000 26.B7 %
.8,550.00 19,950.00 11,400.00 25,650.00 17,100.00 10,830.00 2,280.00
DRATNAGE
§ CQUARRY SPALLS
7.0000 t 50,0000 295.0000 490.00 % 100.0000 100.00 % 100. 9000 100.00 %
350,00 2,065.00 1,715.00 T00.00 350.00 700.00 350.00
T UNDERDRAIN PIPE 200 MM DIAM,
26.0000 m 40,0000 £0.0000 S5C.00 % 90,0000 125.00 % 33.0000 -17.56 %
1,040.00 1,560, 00 520.00 2,340.00 1,300.00 958,00 -182.00
8 SCHEDULE A CULV. PIPE 300 MM DIAM.
205,0000 n 90.0000 135.0000 50.00 % 45.0000 -50,00 % 49,0000 -45.56 %
18,450.00 . 27,675.00 9,225.00 9,225.00 -9,225.00 10,045.00 -B,405.00




EWGR'S. EST.

ITEM ITEM DESCRIPTION UNIT PRICE FER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
HO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT BMT.DIFF,
STRUCTURE
9 STRUCTURE EXCAVATION CLASS A TNCL. BAUL
371.0000 n3 40.0000 50,0000 25.00 % 30.0000 ~25.00 % 19.0000 -52.50 %
. 14,840.00 18,550.00 3,710.00 11,130.00 -3,710.00 7,049,00 -7,791.00
I 10 SHORING OR EXTRA EXCAVATION CL. A
L.S. -89.93 % 35.34 % -8.47 %
29,500,00 3,000.00 -28,500.60 39,925.00 10,425.00 27,000.00 ~2,500.00
11 GRAVEL BACKFILL FOR WALL
97..0000 m3 75.0000 55,0000 ~26.67 % 100.0000 33.33 % 52.0000 ~30.67 %
7,275.00 5,335.00 -1,940.00 9,700.00 2,425.00 5,044.00 -2,231.00
12 EPOXY-CORTED ST. REINF. BAR FOR SUBSTRUCTURE '
360.0000 kg 4.0000 3.0000 -25,00 % 3.0000 ~25.00 % 2.7500 -31.25 %
1,440.00 1,080.00 -360.00 1,080.00 ~360, 00 990,00 -450. 00
13 ST. REINF. BAR FOR SUBSTRUCTURE ) :
377500000 kg 4.0000 2.5000 -37.50 % 2.0000 -50.00 % 1.5000 -52.50 %
151,000.00 94,375.00 ~56,625. 00 75,500.00 -75,500.00 71,725.00 -79,275.00
14 OMC. CLASS 28 FOR SUBSTRUCTURE INCL. WING HWALLS
302.0000 m3 700.0000 B50.0000 21.43 3% 700, 0000 0.00 % 1,288.0000 B5.43 %
211,400.00 256,700.00 45,300,00 211,40G.00 0.00 391,996.00 1B0,596. 00
15 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT '
CAIC 0.00 % 0.00 % 0.00 %
-1.00 -1,00 ~1.00 -1.00
16 SUPERSTRUCTURE -BICYCLE/PED, BRIDGE
S L.S. 36.79 % 37.203% 28.33 %
492,000.00 673,000.00 181,000.00 675,000.00 183,000.00 631,400.00 139,400.00
17 PBRIDGE RATLING TYFE CHAIN LINK FENCE . '
206.0000 m 80.0000 350, 0000 337.50 % §00. 0000 650.00 % 380.0000 375.00 %
16,480.00 72,100.00 55,620.00 123,600.00 107,120.00 78,280.00 61,800.00
18 FCRCE ACCOUNT LEAN CONCRETE .
EST. 0.00 % 0.00 % 0.00 %
20,000.00 . 20,000.00 20,000.00 20,000. 00




ENGR'S. EST.

TTEM ITEM DESCRIPTION NI PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER ONIT/ % DIFF./
NO. EST. (UANTITY MERS TOTAL AMOUNT TOTAL AMOUNT - M DIFF. TOTAL AMOUNT AMT . DIEF. TOTAL AMOUNT 4T .DIFF.
EROSION CONTROL AND PLANTING
13 ESC IERD
§0.0000 DAY 50.0000 25,0000 -50.00 % 25.0000 -50.00 % 60.0000 20.00 %
3,000.00 1,500.00 -1,500.00 1,500.00 -1,500.00 3,600.00 600.00
20 SEEDING, FERTILIZING, AND MULCHING
0.1000 ha 4,000.0000 10, 000.0000 150.00 & 5,000.0000 25.00 % 12,000. 0000 200.00 %
400.00 1,000.00 600.00 500.00 100.00 1,200.00 800.00
21 PERMANENT EROSICH CONTROL BLANKET
430. 0000 m2 3.5000 12.0000 242.86 % 10.0000 185.71 % 3,5000 0.00 %
1,505.00 5,160.00 3,655.00 4,300.00 2,795.00 1,505.00 6.00
22 PLASTIC COVERING
200.0000 m2 1.5000 4,0000 166.67 % 10.0000 566.67 % 2.2000 46.67 %
300.00 800.00 500.00 2,000.00 1,700.00 440.00 140.00
23 CHECK DM
6.0000 n 40.0000 225, 0000 462.50 % 150.0000 275.00 % 33,0000 -17.50 %
240.00 1,350.00 1,110.00 900.00 £60.00 198.00 -42,00
24 STABILIZED CONSTRUCTION ENTRENCE )
1010. 0G00 m2 20.0000 45,0000 125.00 % 18.0000 -10.00 % 76.0000 280.00 %
20,200.00 45,450.00 25,250.00 18,180.00 -2,020.00 76,760.00 56,560, 00
25 SILT FENCE y )
85,0000 m 10.0000 25.0000 150.00°% 32.0000 220.00 % 19.0000 90.00 %
850.00 2,125.00 1,275.00 2,720.00 1,870.00 1,615.00 765.00
26 EROSION/WATER POLIUTION CONTROL
i EST. 0.00 % 0.00% 0.00 %
10,000.00 10,000.00 10,000.00 10,000. 00
TRAFFIC
27 TEMPORARY CONC. BARRIER
387.0000 m 75.0000 60.0000 -20.00 % 50.0000 -33.33 % 36.0000 ~52.00 %
29,025.00 23,220.00 -5,805.00 19,350.00 -9,675.00 13,932.00 ~15,093.00
26 TEMPORARY TMPACT ATTENUATOR . '
4.0000 EACH 5,000.0000 4,000, 0000 -20.00 % 2,000.0000 ~60.00 % 4,000.0000 -20.00 %
20,000.00 16,000. 00 -4,000.00 8,000.00 -12,000.00 16,000.00 -4,000.00




ENGR'S. EST.

TTEM ITEM DESCRIPTION ONIT PRICE FER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. CURNTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AT DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
29 RESETTING IMPACT ATTENUATOR
1.0000 EACH 3,000. 0000 1.0000 -99.57 % 1,500.0000 ~50.00 % 8000000 ~73.33 %
‘ 3,000.00 1.00 -2,999.00 1,500.00 -1,500,00 800.00 ~2,200.00
30 TRUCK-MOUNTED IMPACT ATTENUATOR . ’
4.0000 EACK 5,000, 0000 2,000.0000 -60.00 % 5,000.0000 0.00% 4,000,0000 ~20.00 %
: 20,000.00 8,000.00 -12,000.00 20,000.00 0.00 16,000.00 -4,000.00
31 OPERATION OF TRUCK-MOUNTED IMEACT ATTENUATOR
700.0000 HR 40.0000 0.0100 -99.98 % 10,0000 ~75.00 % 0.1000 ~99.75 %
28,000.00 7.00 -27,983.00 7,000.00 -21,000.00 70.00 -27,930.00
32 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %
. 5,000. 00 5,000.00 5,000.00 5,000.00
33 SEQUENTIAL ARROW SIGH
1026. 0000 HR 5.0000 1.0000 -80.00 % 5.0000 0.00% 2.5000 -50.00 %
5,100,00 1,020.00 -4,080.00 5,100.00 0.00 2,550.00 -2,550.00
34 PORTABLE CHANGEABLF, MESSAGE SIGH
2.0000 EACH 4,000. 0000 6,500. 0000 62.50 % 7,000.0000 75.00 % 2,000. 0000 -50.00 &
8,000.00 13,000.00 5,000.00 14,000.00 6,000.00 4,000.00 -4,000.00
35 OPERATION OF PORTABIE CHANGEABLE MESSAGE SIGN
180.0000 aR 6.0000 10,0000 66.67 % 15.0000 150,00 % 6.0000 0.00 %
1,080.00 1,800.00 720.00 2,700,00 1,620.00 1,080.00 0.00
36 OTHER TEMPORAKY TRAFFIC CONTROL
L.S. -25.00 % 175.00 % -72.00 %
20,000,00 15,000.00 -5,000.00 55,000.00 35,000.00 5,600.00 -14,400.00
37 OTHER TRAFFIC CONTROL LABOR
12000000 R 40.0000 40,0000 0.00 % 0.01006 -99.98 % 47,0000 17.50 %
48,000.00 48,000. 00 0.00 12.00 -47,988 .00 56,400, 00 8,400.00
38 'TRAFFIC CONTROL SUFERVISOR
L.5. -160.00 % 114.81 % -14.81 %
27,000.00 1.00 -26,999.00 58,000, 00 31,000.00 23,000.00 -4,000.00




ENGR'S. EST.

TTEM ITEM DESCRIPTION uNIT FRICE FER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
HO, EST. QUANTITY MEAS TOTAL RMOUNT TOTAL AMOUNT RMT DIFF. TOTAL EMOUNT AMT .DIFF. TOTAL AMOUNT BAMT . DIFF.
TRAFFIC
3% CONSTRUCTION SIGHS CLASS A
30.¢o00 m2Z 150.0000 _150.0000 0.00 % 100.0000 -33.33 % 172.0000 14.67 %
4,500.00 4,500.00 0.00 3,000.00 -1,500.00 5,160.00 660.00
OTHER ITEMS
40 WATER
10C. 0000 m3 20.0000 50.0000 150.00 % 45.0000 125.00 % 38.0000 90.00 %
2,000.00 5,000.00 3,000.00 4,500.00 2,500.00 3,800.00 1,800,00
41 .
L.S -62.50 % 25.00 % -20.00 %
20,000.00 -12,500.00 25,000.00 5,000.00 16,000.00 -4,000,00
42 WIRE FENCE TYPE 1
57.0000 " 20.0000 40.0000 100.00 % 41,0000 105.00 % 33.0000 65.00 %
1,140.00 2,280.00 1,140,00 2,337.00 1,187.00 1,881.00 T41 .00
43  TRAINING .
200.0000 HR 8.0000 5.0000 -37.50 % 13.0000 62.50 % 3.0000 -62.50 %
1,600.00 1,000.00 -§00.00 2,600.00 1,000.00 600.00 ~-1,000.00
44 ROADSIDE CLEANUP ’ '
EST. 0.00 % C.00% 0.00 %
500.00 500.00 500.00 500,00
45 REIMBURSEMENT FCR THIFD PARTY DAMAGE
EST. 0.0C % 0.00% 0.00 %
5.00 5.00 5.00 5.00
46 MINCR CHENGE
CRIC Q.00 % Q.00% Q.00 %
-1.00 -1.00 -1.00 -1.00
47 SPCC FLAW
L.S -B0.0D % -95.00 % ~88.00 %
5,000.00 1,000.00 -4,000.00 250.00 -4,750.00 600.00 -4,400.00
43 GRAVEL BACKFILL FOR DRYWELL
5.0000 m3 50.0000 85.0000 70.00 % 240.0000 380.00 % 10¢,.0000 100.00 %
250.00 425,00 175.00 1,200.00 950.00 500.00 250.0¢



ENGR'S. EST.

TrEM ITEM DESCRIPTION UNTT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE EER UNIT/ % DIFF./
. EST. QURNTITY MEAS TOTAL AMOUNT TOTAL AMOURT 2MT DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT DIFF.
OTHER ITEMS
43 CONSTRUCTION GECTEXTILE FOR UMDERGROUND DRAINAGE
300000 m2 4.0000 25.0000 525.00 % 35.0000 775.00 % 16.0000 300.00 %
120.00 750.00 630.00 1,050.00 930.00 480.00 360.00
50  HIGH VISIBILITY FENCE
£95. 0000 n 20.0000 20.0000 0.00 % 12.0000 ~40.00 % 7.0000 -65.00 %
13,500.00 13,900.00 0.00 8,340.00 -5,560.00 4,965.00 -9,035.00
CONTRACT TOTAL $1,401,943.00 $1,591,317.00 13.51% $1,629,440.00 16.23% $1,695,950.00 20.97%
BASE TOTAL $1,401,943.00 $1,591,317.00 13.51% §1,629,440.00 16.23% $1,695,590.00 20.97%




ENGR'S. EST.

ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NG. EST. QUANTITY MERS TOTAL EMOUNT TOTAL AMOUNT AMP.DIFF,
PREPARATTON
1 MOBILIZATION
E.S 37.21 %
127,540.00 175,000.00 47,460.00
e 2 CLEARING AND GRUBBING
0.1000 ha 10,000.0000 115,000.0000 1,050.00 %
1,000.00 11,500.00 10,500.00
3 REMOVING WIRE FENCE
34.0000 m 10.0000 20.0000 100.00 %
340.00 680.00 340.00
4  REMOVING DRAINAGE PIEE
205.0000 m 5.0000 35.0000 600.00 %
1,025.00 7,175.00 6,150.00
GRADING
5 GRAVEL BOREOW INCL. HAUL
570. 0000 t 15,0000 32,0000 113.33 %
4,550.00 18,240.00 9,630.00
DRATNMAGE
6 CUARRY SPALLS
. 7.0000 t 50.0000 150.0000 200.00 %
F” 350.00 1,050.00 700.00
7 UNDERDRAIN PIPE 200 MM DIAM.
26.0000 m 40.9000 45.0000 12.50 %
1,040.00 1,170.00 130.00
8 SCHEDULE A CULV. PIPE 300 ¥4 DIAM.
2050060 m 90.0000 80.0000 -11.11 %
18,450.00 16,400.00 ~2,050.00




ENGR'S. EST.

TTEM ITEM DESCRIPTION © UNIT PRICEZ PER UNIT/ PRICE PER UNIT/ % DIEF./
WO EST. QUANTITY MEAS TCOTAL AMCUHT TOTAL AMCUNT AMT .DIFF.
STRUCTURE
9 STRUCTURE EXCAVATION CLASS A INCL. HARUL
371.0000 m3 40.0000 S8.0000 45.00 %
14,840,00 21,518.00 6,678.00
10 SHORING OR EXTRA EXCAVATION CL. 2
L.S. -86.44 &
29,500.00 4,000.00 ~25,500.00
11 GRAVEL BACKFILL FOR WALL
37,0000 m3 75,0000 90.0000 20.00 %
7,275.00 8,730.00 1,455.00
12 EPOXY-COATED ST. REINF. BAR FOR SUBSTRUCTURE
360.0000 kg 4,0000 3.5000 ~12.50 %
1,446.00 1,260.00 ~180.00
13 'ST. REINF. BAR FOR SUBSTROUCTURE
377500000 kg 4.0000 2.5000 -37.50 %
151,000.00 94,375.00 -56,625.00
14 CONC. CLASS 268 FOR SUBSTRUCTURE INCL. WING WALLS
3020000 m3 700.0000 700.0000 0.00 %
211,460.00 211,400, 00 0.00
15 DEFICIENT STHENGTH CONC. PRICE ADJUSTMENT
cALC 0.00 %
-1.00 -1.00
16 SUPERSTRUCTURE -BICYCLE/PED. BRIDGE
L.S. 62.60 %
432,000.00 800,000, 00 308,000.00
17 BRIDGE RAILING TYPE CHAIN LINK FENCE
206.0000 o 80,0000 £40.0000 700.00 %
16,480.00 131,840.00 115,366.00
18 FORCE ACOOUNT LEAN CONCRETE
EST. 0.00 %
20,000.00 20,000.00




EWGR'S. EST.

TTEM ITEM DESCRIPTYION uNIT PRICE FER UNIT/ PRICE PER UNIT/ % DIFF./
N, EST. QUANTITY : MEAS TOTAL AMCUNT TOTAL AMOUNT AMT DIFF.
EROSION CONTROL AND PLANTING
19 ESC LEAD
60.0000 DAY 50.0000 125.0000 150.00 %
3,000,00 7,500.00 4,500.00
20 SEEDING, FERTILIZING, AMD MULCHING
0.1000 ha 4,000.0000 12,000.0000 200.00 &
400,00 1,200.00 800.00
21 PERMANENT EROSION CONTROL BLAMRET
430.0000 n2 3.5000 7.0000 100.00 %
1,505.00 3,010.00 1,505,00
22 PLASTIC COVERING
200. 0000 m2 1.5000 8.0000 433.33 %
300.00 1,600.00 1,300.00
23 CHECK DaM
£.0000 n 40.0000 70.0600 75.00 %
240.00 420.00 180.00
24 STABILIZED CONSTRUCTION ENTRANCE
10610.0000 n2 20.0000 20.00060 0.00 %
20,200.00 20,200.00 0.00
25 SILT FENCE
95. 0000 m 10.0000 18.0000 80.00 %
850.00 1,530.00 680,00
26 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %
16,000.00 10,000.00
TRAFFIC
27 TEMPORARY QONC. BARRIER
387.0000 n 75.0000 48.0000 -36.00 %
29,025.00 1¢,576.00 -10,449.00
28 TEMPORARY IMPACT ATTENUATOR
4.0000 EACH 5,000.0000 '5,700.0000 14.00 %
20,000.00 22,800.00 2,800.00




ENGR'S. EST.

TTEM ITEM DESCRIPTION UNIT FRICE FER UNIT/ PRICE PER UNIT/ % DIFF./
NG EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIEF.
TRAFFIC
29 RESETTING IMPACT ATTENUATOR
1.0000 ERCH 3,000, 0000 $50.0000 -68.33 %
3,000.00 950.00 -2,050.00
30 TRUCK-MOUNTED IMPACT ATTEMUATCR
4.0000 EACH 5,000.03000 6,000, 0000 20.00 %
20,000.00 24,000.00 4,000.00
31 OFERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR
700. D000 HR 40.000¢ 51.0000 27.50 %
28,000.00 35,700.00 T,700.00
32 REPATR TRUCK-MOUNTED IMPACT ATTEMUATCR
EST. 0.00 %
5,000.00 5,Q000.00
33  SEQUENTIAL ARROW SIGH
1020.0000 HR 5.0000 2.5000 -50.00 %
5,100.00 2,550.00 ~2,550.00
34 FORTABLE CHANGEABIE MESSAGE SIGY ’
2.0000 EACH 4,000, 0000 11,500.0000 187.50 %
) 8,600.00 23,000.00 15,000.00
35 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
180, 0000 HR 6.0000 2.5000 -58.33 %
1,080.00 450.00 -630.00
36 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 225.00 %
20,000.00 65,000.00 45,000.00
37 OTHER TRAFFIC CONTROL LABOR
1200.0000 HR 40.0000 51.0000 27.50 %
48,000.00 61,200.00 13,200.00
38 TRAFFIC. COMIROL SUPERVISOR
L.S. 79.63 %
27,000.00 48,500.00 21,500.00




ENGR'S. EST.

TTEM ITEM DESCRIPTION UNIT PRICE PER UWIT/ PRICE PER UNIT/ $ DIFF./
HO. EST. QUANTITY HEAS TCTRL AMOUNT TOTAL AMOUNT AMT .DIFF.
TRAFFIC
33, OONSTRUCTION SIGNS CLASS A
30.0000 m2 150.0000 225.0000 50.00 %
4,500.00 6,750.00 2,250.00
OTHER ITEMS
40 WATER
100.0000 m3 20,0000 10.0000 -50.00 %
2,000.00 1,000.00 -1,000.00
41 STRUCTURE SURVEYING
L.s 0.00 %
20,000.00 20,000.00 0.00
42 WIRE FENCE TYEE 1
57.0000 m 20.0000 48.0000 140.00 %
-1,140.00 2,736.00 1,596.00
43  TRATHING
200.0000 HR 8.0c00 4.0000 ~-50.00 %
1,600.00 800.00 -800.00
44 ROADSIDE CLEANUP
EST. 0.00 %
500.00 500.00
45  RETMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %
5.00 5.00
46 MINCR. CHAMGE
CALC 0.00 %
-1.00 ~1.00
47 'SPCC PLAN
L.5. -87.00 %
. 5,000.00 650 .00 -4,350.00
48 GRAVEL BACKFILL POR DRYWELL
5.0000 m3 5¢.0000 200.0000 300.00 %
250.00 1,000.00 750.00




ENGR'S. EST.

TTEM ITRM DESCRIPTION UNIT ERICE PER UNIT/ PRICE PER UNIT/ % DIFF./
wo. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF.
OTHER ITEMS
49 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRATHAGE
30,0000 m2 4.0000 22.0000 450.00 %
120.00 660 .00 540.00
50  HIGH VISTBILITY FENCE :
§95.0000 m 26.0000 15.0000 ~25.90 %
13,900.00 10,425.00 -3,475.00
CONTRACT TOTAL $1,401,943.00 $1,522,049.00 37.10%
BASE TOTAL $1,401,943.00 $1,922,048.00 37.10%




|No. Item Description ) Qty  Unit Price Amount l Price Amouant I Price Amou’ntJ
Schedule A: PHASE 1: OVERLAKE - REDMOND CIP #100210 (99-CI-51) :

1 INTELLIGENT TRANSPORTATION SYSTEM, OVERLAKE, BASE BID 1 Is § 29697645 $§ 296,976.45 $ 282073.00 $§ 28207300 § 34165000 $  341,650.00
2 SPILL PREVENTION PLAN 1 s % 750.00 $ 75000 § L186.00 $ 1,186.00 § 120000 $ 1,200.00
3 PROTECTION AND RESTORATION OF PROPERTY 1 s 3 2,500.00 $ 2,500.00 § 6,544.00 $ 6,544.00 § 1000000 3 10,006.00
4 FORCE ACCOUNT 1 est § 5000000 $ 50,000.00 $ 5000000 $ 50,000.00 § 5000000 $ 50,000.00
5 MOBILIZATION 1 Is § 4967224 § 49,672.24 § 5200000 § 52,000.00 § 4015000 % 40,150.00
6 TRAFFIC CONTROL EQUIPMENT 1 Is § 3,000.00 $ 5,000.00 32 891600 % 891600 3 6,500.00 $ 6,500.00
7 TRAFFIC CONTROL LABOR 300 hrs $ 5000 $ 15,000.00 $ 4368 § 13,104.00 % 4500 % 13,500.00
8 OFF-DUTY UNIFORMED POLICE OFFICER 120 hrs § 90.00 $ 10,800.00 3 5450 $ 6,540.00 $ 65.00 $ 7.800.00
5 REMOVAL OF CONCRETE SIDEWALK/DRIVEWAY 270 sy 3§ 3500 % 9,450.00 § 2086 % 563220 § 11000 §$ 29,700.00
10 REMOVAL OF CONCRETE CURB 60 if 3 40.00 $ 240000 § 1250 §% 750.00 3 10.00 $ 600.00
11 EROSION/WATER POLLUTION CONTROL 1 Is 3 2,560.00 $% 2,500.00 § 7,752.00 $ 7,752.00 § L000.00 % 1,000.00
12 CEMENT CONCRETE CURB 60 ¥ 3 40.00 $ 240000 § 80.52 % 4,831.20 § 77.70 % 4,662.00
13 CEMENT CONCRETE SIDEWALK 270 sy & 60.00 § 16,200.00 3 76.82 $ 20,74140 § 7590 $ 20,493.00
14 POTHOLING 12 ea § L000.00 % 12,000.00 § 31200 $ 3,74400 § 25000 $ 3,000.00
15 COPPER INTERCONNECT TERMINATION 20 ea $ 500.00 $ 10,00000 3§ 1,253.95 % 2507900 3§ 2,600.00 $ 40,000.00
16 CONDUIT, 1" RGS 220 i 3 2000 % 4,400.00 § 1144 § 2,516.80 § 57.60 $ 12,672.00
18 CONDUIT, 2" PVC SCH 40 340 If 3 550 % 1,870.00 § 912 § 3,100.80 § 810 § 2,754.00
19 CONDUIT, 3" P¥C SCH 40 475 if 8 7.50 $ 3,56250 § 1404 % 6,669.00 3 7.20 § 3,426.00
20 CONDUIT, 3" PVC SCH 80 160 If 8 800 $ 1,280.00 $ 1713 % 2,740.80 § 1985 % 3,176.00
21 CONDUIT, 4" PVC SCH 40 25 If 8 2.00 $ 22500 § 2256 % 56400 § 2560 % 640.00
22 JUNCTIONBOXTYPE 1 2 ea § 750.00 $ 1,500.00 3 606.00 $ 1,21200 § 285.00 $ 570.00
23 JUNCTION BOX TYPE 2 4 ea § 950.00 3 3,80000 % 827.50 $ 3,310,006 § 400.00 § 1,600.00
24 JUNCTION BOX TYPE 3 4 ea § L200.00 % 4,800.00 $ 122875 §% 491900 § 980.00 $ 3,920.00
25 JUNCTION BOX TYPE 1, REPLACEMENT 3 ea  § 750.00 3 2,250.00 3% 125570 § 3,767.10 § 324.00 $ 972.00
26 JUNCTION BOX TYPE 2, REPLACEMENT 18 ea & 120000 % 21,600.00 § 136111 §$ 2449998 § 2,30800 § 41,544.00
27 JUNCTION BOX TYPE 3, REPLACEMENT 13 ea § L200.00 $ 15,600.00 § 1616.00 $ 21,008.00 § 277000 % 36,010.00
28 JUNCTION BOX TYPE 2 H35, REPLACEMENT 3 ea -§ 1,606.00 $ 4,800.00 § 424633 $ 12,738.99 § 6,400.00 $ 19,200.00
29 COMMUNICATIONS VAULT, 25TA 1 ea 3§ 2,500.00 $ 2,500.00 $ 227200 $ 227200 § 2,016.00 $ 2,016.00
30 COMMUNICATIONS VAULT, UPGRADE, 25TA 12 ea 300000 $ 36,000.00 3§ 299725 § 35967.00 § 451500 $ 54,180.00
31 CONDUIT EXCAVATION AND RESTORATION IN LANDSCAPE AREA 300 f 3 40.00 $ 12,000.00 3 48.09 % 14,427.00 § 720 $ 2,160.00
32 CONDUIT EXCAVATION AND RESTORATION IN PAVEMENT 170 i 3 120.00 3% 20,40000 $ 4284 % 7,282.80 § 31.00 % 13,770.00
33 CONDUIT EXCAVATION AND BACKFILL IN SIDEWALK 165 ¥ 3 3500 % 5,775.00 3 1878 § 3,098.70 % 3835 % 6,327.75
Schedule A Total: $ 628,011.19 $  638,986.77 $  775186.75




lNiitem Description Oty  Unit Price Amount | Price Amount | Price Ammmt—l
Schedule B: PHASE 2: DOWNTOWN REDMOND - REDMOND CIP#100154 (01-CI-62) _

I INTELLIGENT TRANSPORTATION SYSTEM, DOWNTOWN REDMOND, BASEB. 1 Is § 171,791.85 § 171,79185 $ 205,603.00 $  205,603.00 § 19657500 % 196,575.00
2 SPILL PREVENTION PLAN 1 Is 8 750.00 3 750.00 3 948.00 $ 948.00 3 600.00 $ 600.00
3 PROTECTION AND RESTORATION OF PROPERTY 1 s 3 250000 $ 2,500.00 § 10717.00 $ 10,717.00 8§ 500006 $ 5,000.00
4 FORCE ACCOUNT 1 est § 3700000 % 37,000.00 § 3700000 3 37,000.00 § 3700000 $ 37,000.00
5 MOBILIZATION 1 Is 8 3670883 8 36,708.83 8 4250000 3% 42,50000 § 2400000 % 24,000.00.
6 TRAFFIC CONTROL EQUIPMENT 1 Is & 300000 % 5,00000 3 6,554.00 $ 6,554.00 § 3,000.00 $ 3,000.00
7 TRAFFIC CONTROL LABOR 200 hrs & 50.00 $ 10,000.00 § 4368 % 8,736.00 3 4500 % 9,000.00
8 OFF-DUTY UNIFORMED POLICE OFFICER 80 hrs § 90.00 § 7,20000 3 3450 % 4,360.00 3 65.00 § 5,200.00
9 REMOVAL OF CONCRETE SIDEWALK/DRIVEWAY 760 sy $ 3500 % 26,600.00 $ 2086 $ 15,853.60 § 116.00 $ 83,600.00
10 REMOVAL OF CONCRETE CURB 10 ¥ § 4000 $ 400.00 § 1250 % 12500 3 i0.00 % 100.00
11 EROSION/WATER POLLUTION CONTROL 1 Is 8 2,500.00 $ 2,500.00 § 5,666.00 $ 5,666.00 § 50000 $ 500.00
12 CEMENT CONCRETE CURB 10 if § 40.00 $ 40000 3 22880 % 2,288.00 $ 233.00 $ 2,330.00
13 CEMENT CONCRETE SIDEWALK 770 sy § 60.00 $ 46,20000 3 76.82 § 59,151.40° § 75.90 §$ 58,443.00
14 POTHOLING 6 ea § 1000.00 $ 6,00000 $ 31206 % 1,872.00 § 250.00 $ 1,500.00
15 COPPER INTERCONNECT TERMINATION 20 ea 3§ 50000 % 10,000.00 § 125395 § 25079.00 § 2,000.00 § 40,000.00
16 CONDUIT, 2" RGS 50 If § 3060 $ 2,50000 § 27.40 $ 1,370.00 § 1570 % 785.00
17 CONDUIT, 2" PVC SCH 40 910 I $ 550 % 5,005.00 3 912 $ 8,299.20 § 810 % 7,371.00
18 CONDUIT, 3" PVC SCH 40 L,iz0 ¥ % 750 % 8,400.00 3 1404 § 15,724.80 3 720 % 8,064.00
19 JUNCTION BOX TYPE 1 1 ea § 750.00 $ 75000 § 606.00 § 606.00 3 285.00 $ 285.00
20 JUNCTION BOX TYPE 2 2 ea § 950.00 $ 1,900.00 3 827.50 $ 1,655.00 § 400.00 $ 800.00
21 JUNCTION BOX TYPE 2, REPLACEMENT 2 ea § 1,200.00 % 2,400.00 § L3611l § 272222 % 2,308.00 % 4,616.00
22 JUNCTION BOX TYPE 3, REPLACEMENT 21 ea § 120000 § 25,200.00 § 1616.00 $ 33,936.00 $ 2,770.00 3 58,170.00
23 COMMUNCATIONS VAULT, 25TA 2 ea 3 2,500.00 % 5,000.00 3 2,272.00 $ 454400 § 2,016.00 % 4,032.00
24 COMMUNICATIONS VAULT, UPGRADE, 25TA 2 ea § 3,000.00 $ 6,000.00 3 2,997.25 $ 5,994.50 3 451500 $ 9,030.00
25 CONDUIT EXCAVATION AND RESTORATION IN LANDSCAPE AREA 280 if 8 40.00 3 11,20000 3§ 43.09 3% 13,46520 § 7.20 - $ 2,016.00
26 CONDUIT EXCAVATION AND RESTORATION IN PAVEMENT 15 If 3 12060 $ 1,800.00 3 7933 § 1,18995 § 8100 $ 1,215.00
27 CONDUIT EXCAVATION AND BACKFILL IN SIDEWALK 880 ¥ 3 3500 % 30,800.00 $ 1878 % 16,526.40 3 3835 § 33,748.00
Schedule B Total: $  464,005.68 $  532,486.27 $  596,980.00

Total:

$ 1,092,016.87

§ 1,171,473.04

¥ 1,372,166.75




W

SheetNo. 1017

- v 7 pd A 'l

#em | Descrigtion Unit _ Quant. Tolal Price Total Price i - Yotal Price Tolsl Price |~ Yolsd Price . Tots! Price Total Price
1 [UCBILRATION ts | 1 J $435100.00{ § 43510000F $490,000.00] §  490,000.00| $648,000.00] § 643,00000| $305000.00{ §  385000.00) $540,000.00] § 540,000,00 )] $554,500.00] $ 554,500.00 | $500,000.00]§ 500,660.00
s [ 1 $6,000.00] §  6,000.00 $48,000.00[ § — 48,000.00 $34,000.00] §  34,000.00 $12,500.000 §  12500.00 $15,000.00{§ 1500000 | $34,100.00] § 34,100.00 || $120,000.00[ $ 120,000.60
is | 1 $14,500.00) §  14,500.00 $17.500.00( §  17,500.80 $7,500.00) $  7,500.00 $35,000.00{ § 3500000  $40,000.00) 8 £0,000.00] $20,500.00| $ 20,50€.00 w.m.ao[s 40,000.00
EsT | 200 $1.00[ $  2,000.00 s1.au[ $ 2,000.00 $1.06) § 200000 $1.00{ § 2,000.00 $1.00$. 200000 §1.00{$  2,000.00 $1.00[$  2,000.00
s [ $1500000 §  1,500.00 $4,000.00] § 4,000.00 $6,000.001 §  5,000.00 $5,000.00] § 5,000.00 $6,00000/$  6,00000] $8.600.00(§ 8600.00F  $15,000.00[% 1500000
s | 175 $5.001 8 8.775.00 $10.00{ §  17,550.00 $8.50(§  14917.50 $9.00{ § 1579500 $12.00/§  21,060.00 $920) $  16,146.00 $12.00)$  21,060.00
v | 149 $4.001 § 4996000 $450| §  56,205.00 $4.50) §  56,205.00 $260(§ 3247400 $3.00(§ 37.470.00 $3.250 & 40,592.50 350008  62,450.00
st | 1m0 $3.00( § 3231000 $3.50| § 3769500 $1.50f $§ 16,5500 §7.00[§  75390.00 $200($ 2154000 $2.50 § 28.925.00 $250/$  26,925.00
9 [REMOVING PAINT LINE F | 152 $0.50§  761.00 $0.701 § 1,065.40 $0.750s 114180 $0.75! § 1,141.50 $0.50{$ -~ 76190 $0.75) 8 1,141.50 $t.o0[$ 1,502 00°
1@ ]Rﬂlowua PAMITED TRAFFIC MARKING] EacH | 15 $55.000 § 82500 $55.00| $ 825.00 $28.50 § 427.50 $28.50{ § 421.50 $12.00} § 180.00 $28.00|5 42000 $30.00 § 450.00
11 [ROADWAY EXCAVATION CL.HAUL | oY | 7840 §16.00] § 125440.00 $1200{ §  94,080.00 $8.00['s  47.040.00 $9.00{§  70,560.00 $14.00] $ 109,760.00 $19.00] $ 148,960.00 $14.00]$ 109,760.00
12 [GRAVEL BORROW INCL. HAUL TON | 5930 $13.00{ § 90,080.00 $0.01] $ 69.30 $13.50] $  63,555.00 $14.00] §  7.020.00 $18.00) §  124,740.00 $14.90! § 103,257.00 $16.06]$  110,880.00
13 |EMBANKMENT COMPACTION cr | s $3.00{ § 18930.00 $10.00[ $  63,100.00 -$3.00] §  18,930.00 $3.00]§  18,930.00 $0.50(8 315500 $530[$ 3344300 $5.00]$  31,550.00
14 |PITCH EXCAVATION NCL. HAUL oy | a5 $12.00]$  7,260.00 $1700[ $  10,285.00 $30.00f §  18,150.00 314.00} § 8,470.00 $1500[ ¢ 9,075.00 $2500/$ 4512500 $60.00/ $  35,300.00
15 JCONCRETE WLET EACH | & $850.00] §  3,400.00 $650.00{ § 2,600.00 $465.00[ §  1,860.00 $775.00] § 3,100.00 $750.00] §  3,000.00 $570.00[ §  2,280.00 $3,500.00[$  14,000.00
16 JORCP MNLET TYPE1 EACH| 1 $3,500.00] §  3,500.00 $3,400.00] § 3,400.00 $465.00] § 465.00 $5,000.00] § 5,000.00 $3,700.00/$ 370000 544400005 4,440.00 $5.500.00$  5,500.00
17_[HGHT LOOSE RIPRAP e [ n $60.00t§  660.00 $75.00 $ 825.00 $300.00[ §  3,300.00 $75.00] § £25.00 $65.0¢)8 71500 $70.00{§ 77000 $50.00( § 550.00
18 {QUARRY SPALLS ey |4 §75.00] § 75.00 $300.00 $ 300.00 $21.000 § 21.00 $250.00] $ 250.00 $95.00] $ 95.00 $28000i 8  280.00 $100.60! § 160.00
19 [UNDERDRAR FIPE 6 8. DIAWL. ir | ® §11.00§  880.00 $13.00 § 1,040.00 $48.00{ §  3.840.00 $20.00] § 1,600.00 $24000 8 1,920.00 $15.00($  1,520.00 $20.00($  1,600.00
20 |SCHEDULEACULV.PIPE12IN.DIAM. | (¢ | 1a12 $2200( $  27.884.00 $2300{ $ 2925600 $ $25.00( $  31,800.00 $20001 $  25440.00 $18.25$ 2321400 $24.00[$  30,528.00
21 [SCHEDULEACULV.PIPEIIN.DIAN. | |F | s $27.000 5 151200 $41.00] § 2,296.00 §51.00] § 2,856.00 74008 414400 $80.00{ $  4.480.00 $42001§ 235200

| = lcatchBasw TYrE 16 gach| @ $800.00( $ . $ - § . $ - $ - $ .
71 |wrLowResTRICTOR EACH | 1 $3.200.00( §  3,200.60 $3,700.00! § 3,700.00 $3,600.00/ § 3,600.00 $5,50000§ 550000 $4,380.00($  4,380.00 $5.000.00($ 500000

CATCH ERSIN TYPE 25 L DTAR. ,

74 {CRAVATER SEPARATOR EACH] 1 $3,200.06) $  3,200.00 $6,200.00 $ £,200.00 $5,300.00] § 5.300.00 $8,000.00)§ 800000 $4200.00]3  4,200.00 $5,800.00) 8 5,800.00
25 |CATCH BASN TYPE EACH| B $1,200.00§ § 33,800.00 $1,000.00( $  28,000.00 $.72520000 $925.00i 3 25900.00 $1,250.00( §  35,000.00 $890.00) §  24,920.00 $850.00( §  23.800.00
25,1 |CATCH BASH TYPE 1. EACH| 1 $1,300.00] $  23,400.00 $1,100.00l §  19,800.00 $600.06] §  10,800.00 $1,050.00($ 1890000 $1,500.00/ § 27,00000  $1,360.00($::24,480.00 $3,000.00] § 54,000.00
Sheet No. % Totala $894,862.00] $938.791.70} $1,080,293.50f $858,839.00 | ﬂ,us,zsaoni | $1,100,674.00| |st.22142.00




tem [Descrigtian Unit__ Geant.|F. 1 TosiPrice_ || Total Price — | TesiPics || VotalPrice__ || Totel Prica__|{ Fotal Price | Vot Prica
26 |CATCH BASIN TYPE 2 46 IN. DIAR. EACH| 3 $2,000.00{ § 76,000.00 $2,500.00| ¢ 95,000,00 $2.20000] §  B3.600.00 $2,050.00( $ 77.900.00 $3.000.001 §  114,000.00 $233000) § 88540.00 $4,000.00] $ 152,000.00
27 (CATCH BASIN TYPE 2 54 IN. DAAM. EACH] 3 $2,500.00] §  7,500.00 $3,700.00] § 11,100.00 $2,890.00 § 8,670.00 $2,600.00! § 7,800.00 $4,30000[ §  12,900.06 $4,170.008 § 1251000 $5000.00( $  15,000.00
TATCH ERSIN TYPE 2501, DA, —
274 |WFLOW RESTRICTCR EACH| 1 $3,200.00: §  3,700.00 $4,800.00| $ 4,800.00 $1,200.00] ¢ 1,200.00 $4.900.00( § 4,900.00 §7,300.00{ $  7,300.00 $6,87000| ¢ 687000 35.&00110“ $ 5,800.00
13_|SOLIG METAL GOVER EACH| 3 $300.00( §  900.00 $37000(§  4,11000 $28500] § 85500 $45000( $§ 435000 $50000[$  1,500.00 $500.00{§ _ 1,500.00 $500.00[§ _ 1,500.00
2§ {TESTING STORM SEWER PIPE LF | 1589 $2.00] $ 29,378.00 $1.00) § 14,G89.00 $0.40| $ 5,875.60 $24001 % 29,378.00 $20018  29.378.00 $1.70($ 2497130 $1.751%  25,705.75
12 K
30 M. DiaN, LF 3 404t $25.00] § 101,025.00 $10.00) § 40,410.00 $33.00] § 13335300 $45.00) § 18184500 $23.00(§ 92943.00 $42.00| § 169,722.00 $24.00 8% 9698400
39 | DIAM. LF | 2080 $40.00) § 119,200.00 $18.00| § 53,640.00 $39.001 § 11622000 $54.00{ §  160,920.00 $70.001 § 208,600.00 $76.50| § 22797060 $32.001 ¢  95,380.00
3z I DIAR. LF | 4856 $43.00( $ 200,208.00 $45.00] §  209,520.00 $B2.00| $ 381,792.00 46200l §  288,672.00 $35.00j% 162,960.00 $75.00; $ 353,856.00 $42.001 § 195,55;@
321 [ Dta. i | 1om $55.00] § 55,165.00 $60.00| §  60,980.00 $29.00] §  29,087.00 $11000{ $  110,330.00 $65.00/§  65,195.00 $120.00| § 120,360.00 $52.00{'% "> 52,156.00-
32.2 I, DIAM. LF | %3m0 $70.00; $ 9530050 WO.DUL $ 95,900.00 '$30.00[ $  41,108.00 $115.00: 8 157,550.00 $80.001§ 109,600.00 $135.00| $ 1B4,950.00 $56.00
32.3 |DIAM. . o WF 469 $85.00) $ 39,865.00 $95.00| § 44,855.00 $38.00] $ 1782200 $147.00| $ 68,943.00 $110.00(§  51.590.00 $174.00} § - 80,199.00 $100.00
EACH| 2 $4,300.001 §  36,400.00 $1,500,00; § 42,600.00 $34.00] $ 952.00 $2,000.00| § 56,000.00 $2,000.00{$ 56,000.00 $2640.00|$ 73,080.00 $1,500.00
LF 1M $30.00| §  5,00.00 $40.00| § 5.800.00 $47.06| § 7,990.00 $46.000 § 7,820.00 $5000: % 9,500.00 425018 T.22500 $32.00
3 $40.00|$  1,32000 $5000{ § 1,650.00 $TT.500 8 255750 $75.00| § 2475.00 $60.00( § 1.980.00 $95.00(% 313500 §40.00
LF 175 SSO.QU] $ 875000 $46.00] 8,058.00 $8350{ ¢ 1481250 $75.001 § 13,125.00 $70.0018 1225000 $74.00{1% 1295000 $55.00
LS 1 W,WD.O;I; 34,000.00 $37,00000] $ 37,000.00 $38,100.001 §  38,100.00 $65,900.00] § 65,900.00 $80,000.08| $  B0,000.00 $78,270.001 § 78,276.00 $50,000.00
s 4 SH,GUG.DU]S 37,000.00 $50,000.00¢ § 50,000.00 $55800000 § 5560000 $82,700.00) § 82,700.00 $100,000.00) $  100,000.00 )| $102,260.00| $ 102,260.00 $80,000.00
19 lSUUTH"ETEN“QNWN LS 1 3102,000.@ $ 102,000.00 5109.000.00| $ 10000000 $144,20000| § 144,200.00 $433,100.00f ¢ 133,100.00 $85,000.00| § 85000.00 [ $107,330.00| $ 107,330.00 F $150,000.00| $ 150,000.00.
49 |NORTH DETENTION BASIN Ls 1 389.000.00“ 69,000.00 $75,000.00] § 75,000.00 $116,00000| $ 116,000.00 $130,700.00( $  130,700.00 $110,000.001 § 110,000,001 $255.830.00( % 255830.00 (| $150,000.00) § 150,000.00
41 |STATION s 1 $69,000.00 § 69,000.00 $190,000.00| §  190,000.00 $70;300.008 $  70,305.00 $11500000; § 11500060 $50,000.00!1 %8  90,000.00 i $134,000.00! % 134,00000 7 $100,000.00] § 100,000.00
| 2 AND TELEMETRY Ls 1 $47,000.00| §  47,000.00 $110,000:00 $  §40.000.00 $70,25000( $ 7025000 $86,100.00] $ 88,100.00 $60,000.00( &  50,000.00 $92.000.00) § 9200000 )i $175000.00] § 47500000
43 [RALROAD AND STATE AVE. s 4 $72,006.00] § 72,000.00 $75,000.00( § 75,000.00 $39.00000( §  39,000.00 $124,500.000 §  124,500.00 $180,000.00) § 180,000,00 )] $158.450.00| $ 158,450.00 ]| $160,000.00{ $ 160,000.00
i J116TH ST, 15 1 $35000.00; § 35,000.00 $40,000,00] $ 40,000.00 $24,900.00) $  24.800.00 $73000.004 $ 73,000.00 $107,000.001 $ 107,000.00 $82,600.001 ¢ 62,600.00 $68,000.00 §  GB,000.00
] TESTN(?SEIERP!FE LF | 195 $250|§ 487750 $1.00] § 1,95100 $1.25] & 2438715 $3.00} § 5,853.00 $350|$ 682050 $1.00|$ 19851.00 $1.75:8 15 341425,
i |PYC SANITARY SENERPIPE 6 I DIAM.| ¢ F:] . $25.00] § 5§75.00 $60.00| § 1,380.00 $4550| $ 1,046.50 $50.00 § 1.150.00‘ $60.001%  4,380.00 S‘ﬂ.@ﬂgs 1,771.00 $75.001 1,725.00
SheckNo. 2 Totals . 31,250.853-501 S1.35&,T35-00i | S‘l,ﬂl)?,ﬂi.ﬂ ‘ 51.938.0111081 ‘ $1,754,904.50 ‘ 5’43323@.30! | $1,760,202.00
SheetNo. 2017

We hereby certify that this bid tabulation represents all bids received and that all calculations have baen checked and are correct. Note: Shading indicates minor comrection made.
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Description Unit__GQuant Total Prico Total Prics Tolel Price Total Price Tolal Price Totel Price Tatal Price
47 [DIAR. iF | 4 $27.00/ § 3896100 $25.00{ § 36,075.00 $37.50( § 54,112.50 $83.00[ § 119,769.00 $150.00[ §  246,450.00 $108.001$  157,287.00 $95.00] § 137,085.00
48 |DIAM. LF 485 $65.001§  31,525.00 $100.00| § 48,500.0¢ $87.80] § 42,583,00 $133.00{ §  §4,505.00 mmls 89,725.00 §135.06|§  65,475.00 §100.00| §  48,500.00
49 [BUTTERFLY VALVE 18 N, EACH | & $2,500.00] §  20,000.00 $3,400.00] § 27,200.00 §3,069.00 § 24,552.00 $3,30000) §  26,400.00 $2.500.001 § 20,000.00 $3270.0088  25,160.00 $12,000.00f §  144,000.00
50 VALVE ASSEHBLY 2 M. EACH] 2 $2,000.00] $ 4,000.00 $2,700.00 § 5,400.00 $1,730.00) § 3,460.00 $2,850.00| § 5,700.00 SS,?UD.I}DlS 1,400.00 $2,080,00/ § 4,160.00 §1,500.00 § 3,000.00
51 {HYDRANT ASSEMBLY EACH| 2 $2,500.00] § 5,000.00 §3,700.00) § 7,400.00 §4,310.00 § 8,620.00 $4,500.00; § 9,000.00 $3,500.001$  7,000.00 $4,700.001 § 9,400.00 $3,200.00§ % 6,400.00
52 [RESETTING EXESTING HYDRANT EACH | 2 $1,500.00{ $ 3,000.00 $1,100.00{ § 2,200.00 $1,200.001 § 240000 $1,650.00] 3,300.00 |  $2.300.00] § 4,600.00 $1,030.00) § 2,080.00 $1,600.00 § 3,200.00
53 [CONNECT TO EXISTING MAIN EACH| % $2,000.000 ¢  26,000.00 $4,600.00 § $59,800.00 $7,55000| §  98,150.00 $5400.00| $  70,200.00 $2,900.00 $ 37,700.00 $6,630.00|§  86,570.00 $4,500.00( § 5850000
54 [RECONNECT EXISTING SERVICE EACH g $400.00( § 2,400.00 $600.001 § 3,600.00 $900.00} $ 5,400.00 $1,050.00¢ § 6,300.00 S1,ﬁﬂﬂ.ﬂg{? 9,600.60 $700.001 § 4,200.68 $1,500.001 § 9,600.00
55(6 IN. mmm LF 126 $25.00 § 3,150.00 $32.00( § 4,032.00 $43.00( § 5,418.00 $45.00) § §,670.00 $70.00} § 8,820.00 $48.00 § §,048.00 $40.001 § 5,040.00

DUCTICE TROY -
I.EQ . DIAM, LF 8% §40.00| § 3,400.00 §70.00{ § 5,850.00 $62.00¢ $ 5,270.00 $60.00] § 5,100.00 $105.00] § §,925.00 $71.50] § §,077.50 $42.00} § 3,570.00
57 |18 IH. DiAM. LF | 7035 $54.00| §  379,590.00 $50.08 §  354,750.00 $64.50) §  453,757.50 $60.50] $ 42561750 $68.00) $  478,380.00 $63.00) § 44320500 $67.00) §  471,345.00
50 {GATE VALVE § 1K EACH 3 $1,000.00| § 3,000.00 $550.00; $ 1,650.00 $720.001 § 2,160.00 $768.00{ § 2,304.00 $900.001 § 2,100.00 §740.00 § 2,220.00 $200.00| $ 2,700.00
5g [GATE VALVE 1ZIN. EACH | 4 $1,400.00 § 5,600.00 $1,600.00{ § 6,400.00 $1,800.00] § 7,200.00 §1,525.00| § 6,100.00 ¢ $2,200.00( $ 8,800.00 $1,550.00( $ 6,200.00 $1,300.00( § 5,200.00

ER

60 |RAILROAD - LS 1 $35,000.00{ § 3500000 $70,000.00( § 70,000.00 §36,500.00! §  35,500.00) $67.800.00{ §  67.500.00 39.500.09{5 -~ 9,500.00( $45560.00]$ ~ 46,560.00 $60,000.00/ §  50,000.00
51]"‘3'9”““5‘-05"( RETAINWGWALL | sF 95 $25.00| $ 2,375.00 $20.00 § 1,900.00 $28.00] § 2,660.00 $75.00| $ 7,125.00 $31.00I$ 2,945.00 $44.50) § 4,221.50 $50.001 § 4,750.00
62 [FEDESTRIAN HANDRAL LF 120 §5.00] § §00.00 $110.00} § 13,200.00 $120.000 § 14400.00 $150.001 $§  18,000.00 $120.00{ § 14,400.00 §145.00|§  17,880.00 $150.00{ $  18,000.00
63 [IRCL. RAUL cY 155 $20.001 § 3,100.00 $20.00| § 3,100.00 $21.00{ § 4,185.00 $20.00} $ 3,160.00 Slﬂ.l)ﬂls 3,100.00 $16.00(§ 2,480.00 $30.00 § 4,650.00
6§ LS 1 $600.00{ § §00.00 $19,000.00] § 19,000.00 84,000.00“ 4,000.00 $2,500.00) § 2,500.00 31.500.03[5 1,500.00 $1.25 § 1.25 $5.000.00] § 5,000.00
§5{GRAVEL BACKFILL FOR WALL cY $45.00| § 3,105.00 $20.001 § 1,380.00 $28.60 § 1,932.00 $40.00 $ 2,760.00 $35.00 § 241500 $23.15) $ 1,597.35 $48.00} § 3311200
86 |ST. REIKF. BAR FOR WALL 8} 170 $1.00] § 1,700.00 $1.501 § 2,550.00 $1.25] § 2,125.00 $2.00] § 3,400.00 $1.00[ § 1,700.00 $1.25( § 2,125.00 $2.001 § 3,400.00
67 {CONC. CLASE 4000 FOR WALL cY 2 $1,000.001 §  22,000.00 $600.00} § 13,200.00 $600.00] § 13,2000 $450.00) § 9,900.00 $650.00{ $ 14,300.00 $460.00|§  10,120.00 §550.00{ § 12,0000
g8 [CRUSHED SURFACING BASE COURSE] ToN | 41870 $17400| §  203490.00 §17.00{§ ~ 203490.00 S18.5&| § 22144500 $18.00| § 215,460.00 SZZ.B‘DLS 263,340.00 $16.80{§ 225036.00 $15.00{ §  179,550.00
59 |[ANTFSTRIPPING ADDITIVE EST | 48300 $100] §  18,200.00 $1.20( $ 24,960.00 §1.00] § 18,300.00 $1.00) § 1830000 51.0015 18,300.00 $1.00|$  187300.00 §1.001$  18,300.00

Shaet No. 3 Totals I $816.1 98.00[ $909,737.00 $1,033,830.00 $1,098,310.50 I $1.231.G£H}.00I S1,14?.789.60[ $1,1 95,502.00‘
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Dascription Unit__Guant, TotaPrics I | Tois Price Tofal Price Tatal Prica Total Price | __Total Price Totsl Price
70|FLANING BITUNINOUS PAVEWERT | sy | ss30- $3.00[ $  16,590.00 §450)S  24,885.00 $215|§  11,889.50 $340{§ 16,802.00 $50[§ 19,3500 $3.25(8  17,912.50 $5.00]$  27,650.00
71 [fIMA CL. 12 IN. PG, 5422 Ton | 7150 $53.00] §__ 410,750.00 $54.00§  415,500.00 $61.25| §  474,687.50 §57.30] §  444,075.00 $5200]S  403,000.00 $61.25$  474,687.50 $75001 § _ 581,250.00
72[FMA CLTIN.7G, .22 TON | 10460 $53.00{ §  554,380.00 $54.00{ §  564,840.00 $60.50] $  632,830.00 §56.75( 3 593,605.00 $50.00{$  523,000.00 $60.60| $  632,876.00 $T0.00| §  732,200.00

A FOR APPRUACH L. TIZIN.
7P 5422 on | 125 $7000f 5§ 8750.00 ms.nels 15,625.00 $115.00( §  14,375.00 $110.00[ 8 13750000 $165.00[$ 2062500 $14500{$  18,125.00 §330.00i $  41,250.00
74| COMMERICAL HMA ToN | %0 $50.00] $ 500.00 $100.00{ $ 1,000,00 $288.00| §  2,880.00 $30000{ 5 300000]  $165.00[8  1,650.00 $207.00|8  2,870.00 $600.00[§  6,000.00

[CAROSCRPIHG-RORTH DETERTIH
TH{BASN is ]| o $240000l § 240000 s11,suo.ne|s 11,600.00 won00]s  Goooool snecesols 7owoo] s7swools  raoso] s7eeomofs  7oo00] swowmls 1000000
75 [BASN is o4 $4,00000) § 400000 s1s,m.uﬂs 1500000  $16980.00(§  16,980.00 s17,200.noT $  17.20000( $19,000.06/$  19,00000( $17,200.001$  17,20000{  $10,000.00| 5  10,000.00
77(SiT FENCE D $2.00($ 414000 $400[§ 828000 $290| 3 6,003.00 500§ 10,350.00 $5.0018 10,3500 $390{$  5,072.00 $%6.00[ 5 12,420.00
78 |TOPSOIL TYPE 8 or | 1m0 $10.00{ §  15,900.00 $7.00(S 1113000 $39.00 §  62,010.00 $12.00($  19,080.00 $24.00|$  39,160.00 $1230]8  19,557.00 $18.00] S 28,620.00
79| MULCHING is | $8,000.00| § 800000 s1.suo.oo|s 1,600.00 $1,82500$  1,825.00 sn,uao.aols 1104000  $210000($ 210000 $93,20000[$  9,200.00( $2500000(§  25,000.00
50 [PAM ACRE | 26 $1,00000] §  2,600.00 $2,000.00( 3 5,200,00 $51500/§  1,335.00 $52000§ 135200  $600.00[§ 156000 $500.00)$  1,300.00 $160000]  4,160.00
31 |CHECK DAM e | o0 $8.00{§  7.040.00 $500.00[$  4,400.00 $2000[§ 17,6000 $8.00] §__ 7,040.00 $15.00]§  13,200.00 $745)$  6,556.00 $18.08§  15,910.40
42 [INLET PROTECTION EACK | 2 $100.00{ § 200.00 $60.00] § 120.00 $76.00] § 152.00 $12500§  250.00 $200.00] § 400.00 $60.00} § 120.00 $75.001 S 150.00
§3{CONTROL zst | 3000 s1.lJ $ 500000 mﬁ $ 500000 $1.00]§ 500000 $1.00) 8 5,000.00 $1.00{3 500000 $1.00]$ 500000 $1.00|$  5000.00
34 |VEHICLE wour | 120 $85.00| §  10,200.00 s1oo.uo|s 12,000.00 $82.00(§  9,840.00 $05.00) §  11400.00f  $250.00]§  30,000.00 $195.00[§  23,400.00 $90.00$  10,800.00
45 |TEMPORARY PIPE SLOPE DRAIN F | n $4.00{ $ 80.00 $15.00] § 300.00 $34.00] § 680.00 $50.00] §  1,000.00 $40.00] § 810.00 $26.00]$ 550.00 46500 §  1,300.00
36 [TRAFFIC ISLAND s | 4 $50.00) §  2300.00 $65.00[$  2,990.00 W300[§  1,978.00 $56.00( 8 2,660.00§  $10000[§  4,600.00 $40.35[3  1,856.10 $15000[§ 690000

(M N

#7|ISLAND s |t $140000{ 8 140000 § s1,ouo.oo{s 1,000.00 73500018 7,35000] $2,00000(8  200000f $500000]8 500000 $765.00} $ 765.00[  $500000{$ 500000
mjovTER e | ams $18.00] §  147,870.00 as.;;[ $ 7393500 $10.50, §  6,257.50 $10.20) §  83,792.00 sﬂ.so{s 94,472.50 $10.00)$  82,150.00 $12.00) §  98,580.00
o |CEMENT CONC. PEDESTRIAN CURE | 15 | 2m2 $15.00(§  3,780.00 s13.w|s 3,276.00 $15.00}$  3,780.00 $17.458 430180 sa.ools 2,268.00 $1380[$  3477.60 $2000{§  5,040.00
90 |[EXTRUBED CURE F | $5.00{§ 407500 $6.00{$  4,890.00 $4500§  3,667.50 ®50[§  3,867.50 $800[§  6,52000 $4601§  3,749.00 $5.00 8 4,075.00
1| TENPORARY CONE. BARRIER F | $13.00{ § 552500 _$15.00] 8 6,375.00 ©r00)§ 1147500 $25.00] § _ 10,625.00 $16.00]$  6,800,00 $1600[§  6,800.00 $25008  10,625.00
52 |PAINT LINE iF | 2 $0.10{ §  2,208.60 $015]8  3,313.20 $045]§  3,31320 $095]§  3,313.20 02018 441760 $0.45(§  3,313.20 .15/ 3,313.20
93| PAINTED WIE LINE F | 1 $0.30] § 478.80 $0.22( $ 35112 $0.20]' 31920 $0.2518  3%9.00 020 § 319.20 $0.20[$ 31820 $0.20) 8 31920
94 [PLASTIC TRAFFIC ARROW EACH| 4 §75.000 §  3,600.00 $5000{$  2,880.00 S50 § 232600 §50.00[§ 240000 $60.0018  2,880.00 $49.00($  2,352.00 $5500]§  2,640.00
95|PLASTIC CROSSWALK LINE s | w1 S400[$  3564.00 $225(§ 200475 25008 2227501  S250{8 222150 $200[S 178200 $250]$  2227.50 $270 8 2,405.70
96 |[PLASTIC STOP LINE | @ T$5.00§ 243500 TTOSAm[S  1,998.00 340§ 1,655.80 $340{§_ 165580 $o0ls 194800 $245]8 168015 $400lS 154800
o7 |PLASTIC TRAFFEC LETT EACH| % $4000) S 1440.00 $4000[$ 144000 $28.50( §  1,026.00 $2850[ §  1,026.00 $000[§ 144000 $28.00]§  1,008.00 $30.00[§  1,080.00

Sheet Ho. 4 Tatals, $1,229,206.50 T | $4,203,883.07] | $1.390,368.70f |_st.262.040.80] IEFLE $1,355,194.75 $1,653,636.50

ShaetNo. 4of 7

Mote: Shading indicates miror comection made.




tem| Description Unit Qun#[; Total Price Total Price Total Price | TotetPrice |1 L TotadPrice | |  TotaPrice i TotalPrice |
g [SYMBOL EACH | 4 $300.00] § 1,200.00 $275.001 % 1,100.00 $400.00) § 1,600.00 $400.00)$  1,600.00 $26000|§  1,040.00 $400.001 § 1,600.00 $500.00| § 2,000.00
99 !RMSETJPM‘EMENT"WE““’PH HUND | 0.39 $250.00| § 97.50 $1,000.00| § 390.00 $300.00) § 1706 $300.00| § 117.00 $1,000.00| $ 390.00 $300.00; $ 117.00 $325.00 $ 126.75
'lm!|1WSE|3"l\l'El‘E"T"‘W‘EﬂT""’E2 HUND | 3.64 $325.00| % 1,183.00 $400.00( $ 1,456.00 $425.001 % 1,547.00 $430.00;%  1,565.20 $400.00{ § 145600 $430.00| § 1,565.20 $480.00| $ 1,674.40
1 [RAILROAD SAFETY ISLAND sY | 67 $125.00{ § 837500 $150.001 §  10,050.00 $133.00 § §,911.00 $115.00($  7,705.00 $150.00/ $  10,050.00 $100.001 $ 6,700.00 $165001 %  11,055.00
102 JRAILROAD SAFETY CURB AND POST LF | 75 $75.00 % 5,625.00 $100.00|$ 1,500.00 $125001 ¢ 9,375.00 $110.00|$  8,250.00 $6.00) % 450,00 $105.00 § 8,175.00 §125.00 § 9,375.00
103 |PERMANENT SIGNKG L8 1 $7,30|J.00|$ 7,300.00 $17,00000) $§ 1760000 $16,700.00] §  16,700.00 $16,000.001$ 16,006.00 $48,000.00 $  18,000.00 $20,00000|$  20,000.00 $20,000.00| $  20,000.00
104 TRAFFIC SIGNAL SYSTEMAZATH L 1 $140,000.IJ(}| $  140,00000| $160,000.001 § 160,000.00 | $200,700.00 § 200,700.00{ - $172,300.00) § 172,360.00) $165,000.00( § 165.000.00 $208,000.00/ §  208,000.00 ¢ $200.000.00! $ 200,000.00
105 | TRAFFIC SIGNAL SYSTEM-116TH LS 1 3123.000.00[ $  123000.00(F $160,000.00 § 160,000.001 $189,030.00] $ 189,030.00{ §172,300.00( § 172,300.00 | $160,000.00| $ 160,000.00 $178,250.00{ § 178,250,00F $185,000.00i § 185000.00
106 [TRAFFIC SIGNAL SYSTER-136TH Ls 1 $8,500.00] $ 9,500.00 $20,000.00) $ 20,600.00 $22,000.001 $§ 2200000 $22,800.00|$ 22,800.00 $20,000.00| §  20,000.00 $2472500; 8 2472500 $17,00000|$  17,000.00
107 {WIRELESS INTERCONNECT SYSTEM 15 1 $15,000.00| § 1500000 $25,000.00] § 2500000 $21,500.00) $  21,500.00 $17,100.00($ 17.100.00 $19,000.00| $  19,000.00 $1431000($  14,310.00 $15,00000( $  15,000.00
408 | TRAFFIC CONTROL SUPERVISCR HR | M8 $40.001 $ 127,600.00 $40.00] § 127,6800.00 $42.201 $ 13461800 $42.00| § 133,980.00 $55.00) § 175450.00 C 345201 % 144,138.00 $60.00§% 19140000
10g |OTHER TEMPORARY TRAFFIC CONTROU 15 1 $3,000.00| $ 3,000.00 $10,000.00; $§  40,000.00 $8,000.001 § 8,000,00 $25,000.001$ 25,000.00 $20,000.00| §  20,000.00 $6.200.00; $ 6,200.00 $50,000.00| $  50,000.00
110 {FLAGGERS AND SPOTTERS HR | 4900 $31.000 §  151,800.00 $37.00{ § 181,300.00 $38.50| § 138,650.00 $40.00] § 196,000.00 $41.00| $  200,900.00 $44.70| §  219,030.00 $37.00|$  181,300.00
441 |CONSTRUCTICH SIGNS CLASS A SF | 188 515.00[5 2,820.00 315.03[5 282040 $22.65( 8 425820 $1500)% 2,820.00 $20.000 $  3,760.00 $13.801 § 2,594 40 $15.00 § 2,820.00
142 | OTHER TRAFFIC CONTRGL LABOR kR | s30 $3500| § 22,5000 $45.001 §  20,350.80 s6.25] 5 29137.50 $40.00|$ 2520000 $4100|§  25,830.00 C 4447018 2816100 $37.00{$ 2331000
143 [SIGH EACH | 2 $4,000.001 $ 8,000.00 $12,000.00) $ 24,000.00 $11,30000] $ 22,600.00 $5,500.00|% 11,000.00 $17,000.00{ §  34,000.00 $20,900.00|§ 4180000 $7,50000( $  15,000.00
PERATION OF PORTABLE
114 | CHANGEABLE MESSAGE SIGN HR i 4089 $2.00| $ 8,120.00 $5.001 §  20,300.00 $5.501 § 22,330.00 §7.00|§ 28420.00 $6.00) §  24,360.00 $0.011 $ 40.60 $8.001 %  32,480.00
115 JADJUST MARHOLE EACH | 24 $400.00; % 9,600.00 $300.00{ $ 7,200.00 $300.00( $ 7,200.00 $400.001%  9,600.00 $350.001 ¢ 8,400.00 $335.00( $ 8,040.00 $500.00{%  12,000.0
145 [ADJUST CATCH BASN EACH| 1 $350.00| $ 350.00 $300.00( $ 300.00 $300.001 § 300.00 $400.00| $ 400,00 $350.00{ $ 350.00 $335.00] $ 335.00 $500.00| $ 500.00
417 [ADJUST VALVE BOX EACH | 13 $200.00} $ 2,600.00 $200.00§$  2,600.00 $300.00|5  3,900.00 $285.00(8  3,705.00 $300.00{ § 3,000 $215.00: § 2,795.00 $300.00 $  3,900.00
STRUTTORE EXCEVATICN CLESSE .
118 |INCL. HAUL cv |1e3ssft $11.00| § 201.883.00 §5.00[ § 9181500 $6.25; § 114,768.75 $6.08) § 110,176.00 $2.00! $ 36,726.00 $1.00( $ 18,363.00 $11.00{§ 201,992.00
449 [FRENCH UG $100($ 3278800 50501 $ 16.394.00 $0.25|§  8197.00 §0.50(§ 16,394.00 $0.50) §  16,394.00 $0.01| § 327.88 $125/$  40,985.00
120{CLASS B SF mhL $100; §  95,408.00 $0.25) §  24,502.00 $045] §  14,761.20 $050|§ 49,204.00 $0.507 %  49.204.00 $001]| § 984.08 $1.50[$ 147,612.00
Shest No. STotals $980,509.50] $938,777.00] $4,030,200.65) $1,031,638.20] |__so94560.00] $936,301.16] $1,364,531.15
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Tots Price Total Price Total Price | Tetal Price Total Price Total Price Total Price
$28,000.001 $- 28,000.00 $50,000.00} §  50.000.00 s19,5no.uoi $§  19,500.00 $20,000.00 S 20,000.00 §45,000.00) $ 4500000 $5,000.00] & 5000.00F $12500000{$ 125000.00
122 [BASE PUMP STATICH $500.00| $ 500.00 $40,000.00| $ 4000000 $6,500.00| $ 6,500.00 $7,500.00(3  7,500.00 $15,000001 §  15,000.00 $4,000.00( $ 4,000.00 $45000.00|%  15,000.00
123 |SURVEYRIG 1] | $141,300.00f §  141,300.00 $66,000.00f § ©6,000.00 $78,000.00f $§ 78,000.00 $75,000.00[$ 75,000.00 m,enu.nn‘ﬁ 70,000.00 $67,275.00[§  62,275.00 $85,00000( $  85,000.00
124 |LICENSED SURVEYING s |1 $7,000.00 $ 7.000.60 $5,500.00{ $ 5,500.00 $1,700.001 § 1,700.00 $1.00] § 1.60 520,000.00] §  20,600.00 $4,000.001 $ 4,000.00 $6,500.00{ § 6,500.00
125 [MONUMENT CASE, COVER, ANDPIPE | EacH ) 2 $300.00} $ $00.00 $600.00} $ 1,800.00 $170.00} $ 510,00 $340.00|$  1,020.00 $500.00‘$ 1,500.80 $200.00| $ 600.00 $375.001 $ 1,125.00
126 [CEMENT CONC. SIDEWALK §Y | 4585 $27.00| § 12406500 $27.001 $ 124,065.00 $23.00] § 105,685.00 $20.751% 9534625 S%.ﬂsfs 119470.00 $26.90|$ 12360550 $29.00{$ 133,255.00
PE
a7 |28 EACHI 3 $650.00] § 1,950.00 $620.00) § 1,860.00 $640.00| $ 1,820.00 $850.00|F 2,550.00 51,200.00‘3 3,600.00 $825.00| § 247500 $1,350.00] 4,050.00
[l
128 A EACH| 9 $1,100.00( 8§ 9,900.00 sawmh 1,200.00 $800.001 § 7,200.00 $850.00{$  7,650.00 $2050400|§ 18450.00 $1,000.00| % 9,000.00 $1450.00/ %  13,050.00
12 |48 EACH] # $1,100.00| $ 9,900.00 5300.0—11,3 7,200.00 $800.00] § 7,200.00 $85&.ﬂ—0[ $ 7.650.00 $205000| % 1845000 $1,000.00} § $,000.00 $1,25000 §  11,250.00
TERERTCONT, SIOEWALK AR TYPE
mlic EACHE 2 $1,400.00{ § 2,200.00 $620.00 $ 1,240.00 $630.001 $ 1,260.00 $576.00)%  1,140.00 $1,250000 §  2,500.00 $825.00) $ 1,650.0¢ $1,250.00; § 2,500.00
i .
1345 [TYPEQITY sy | 153 $45.00[ $ 7.155.00 $50.00) § 7.850.00 $51.001 % §;109.00 $44501% 7.075.50 saamls 7,155.00 $61.00( § 9,699.00 $65.001 % 10,335.00
32 |CHAIN LMK FENGE TYPE J LF § oy $1200{ §  33,564.00 $10001 § 2797000 $1040| $ 29,088.80 $1050|§ 29,36B.50 $1000| $ 2797000 $10.501%  29,368.50 $14ﬁfs 39,158.00
133 CHAIN LINK FENCE EACH| 13 $200.00 § 2,600.00 $200.00) § 2,600.00 5210.04:“5 2,730.00 $2110058  2,743.00 $20000(§ 260000 $200.00( § 2,600.00 $250.00, $ 3,250.00
mlDDUBLEﬂFT-M LINK GATE EACH] 2 $904.00] $ 1,800.00 $850.001 § 1,700.00 §| $860.00| $ 1,720.00 $865.00|%  1,730.00 $806.00} §  1.600.00 $870.001 § 1,740.00 $1,250.00| $ 2,50080
1?.5]‘"‘1""0!-5'a IH. DA, TYPEA EACH | 15 $1,60000) § 2400000 $2,600.001 § 39,000.00 $2,600.00f $  39,000.00 $3,300.00)$ 49,500.00 u,mu.uels 60,000.00 $3,520.00L§  52.800.00 $5,000.00| §  75,000.00
m]mnm.um. DIAM. TYPE 3 EAGH | 0 $2 500,00} $ . $ - $ . $3,500.001 $ - ['§ . $ . $5,500.00 § .
137 [MANHOLE 54 IN. DAM. TYPE { EACH| 1 $2,700.00( % 2,700.00 $4,000.00] § 4,000.00 $4,000.00(% $4,50000)%  4,500.00 s4,wu.on| $ 440000 $6,350.00 6,350.00 $5,000.00{ § 5,000.00
138 [MANHOLE 5¢ 1K, DiAM. TYPE 3 EACH| 4 $3.00000f § 1200000 $3,000.00] 3 12,000.00 $2,250.00] $ $3,500.00t% 14,000.00 $3,20000] §  12,800.00 $4,270.000 8  17,080.00 55,000.00| $  20,000.80
130 [WANHOLE 60 IN. DIAM. TYPE 3 EACH] & $3,60000( §  32.400.00 $3.500.005 § 3150000 $8,500.00} $3,90000($ 35100.00 $3,800.00] §  34,200.00 $4.93000(3  44,370.00 $4,900.00l $  44,100.00
140 [MANHOLE 72 B, DIAW. TYPE 2 EaCH| 1 $4,500.00( § 4,500.00 $500000{%  5,000.00 | 3 $5,500.001$  5,500.00 s7,auﬂ.un|s 7.006.00 $11,55000| 8  11,55000 $7,080.00] $ 7,000.00
141 [MANHOLE 72 IN. DIARL TYPE 3 EACHY 4 $5,000.00) §  20,000.00 $4,000.00 $§ 16,00000 $4,500.00(5 18,000.00 $5,400.00t §  21,600.00 $5940.00{§  23,760.00 $8,00000{$% 3200000
142 |DIAM, TYPE . F | M $150.000 § 3,600.00 §200001%  4,800.00 A24:00 $200.001% 480000 $350.00;§ 940000 $50.001 § 1,200.00 $60.00} $ 1,440.00
143 [DIAM. TYPE | F | 18 $175.000 $ 1,750.00 szaemjs 2,000.00 340,00 szsnmls 2,500.00 $70000] $  7,000.00 $75.00 § 750.00 $90.00| $ 900.00
Shegt Ko, & Totals . $471,784.00 | $458,335.00| | S435,48&&0| | 5392.674.25| sma,sss.ml “2?,8?3.00' | $637,413.00
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{ tem ]Desctiption Untt  Quant }  f  TotatPriee { = 1 TotalPrice | Total Frice | | _Tota Price Total Price __{ Jotal Price Iotai Price
{MANHOLE ACDITIONAL HEIGHT ]
144 [72IN.Dialk TYPE2 LF ] $250.001 §  1,500.00 $350.00{ §  2,100.00 §45.000 § 270,00 $300.06) §  1,800.00 $850.00{ §  §,100.00 $100.00[$ 600,00 $135.00{ $ §10.00
145 |COVER EACH 2 $150.00] § 300.00 $300.00] § 600.00 §290.00{ § 580.00 $285.00{ § 570.00 $300.00] § §00.00 $200001 &  400.00 ssﬁu.uul $ 600.00
146 |TRAINIRG HR 800 $5.00; §  4,000.00 $5.00{ §  4,000.00 $44.00] $  35,200.00 $4.00/§  3,200.00 $12.00{ §  9,600.00 $10.00/ $  8,000.00 $1.00 § £00.00
147 {ROADSIDE CLEANUP EST | 5000 $100(§  5,000.00 $1.00{$  5000.00 $1.00 § - 5,000.00 §1.08/$  5,000.00 $1.06( § 500000 $1.00} §  5,000.00 $1.00} § 500000
148 FICE | Ls 1 $25,000.00| $  25,000.00 $25,000.00] $ 2500000 )  $27,000.00; §  27,000.00 $19,500.00¢ %  19,500.00 $10000.001 § 10,000.00] $42,000.00f $ 12,000.00 |  $32,500.00] § 32,500.00
FOR UNDERGROUND = [ .
149 |ORAINAGE sY 50 $9.00] § 450.00 $10.00] § 500.00 $8.00( § 400.00 $10.00) § 500.00 $0.00] § 400.00 $1.00( $ 50.00 $10.00} § 500.00
150 {MAILBOX SUPPORT TYPE EACH 19 $300.00| §  5,700.00 $300.00f §  5.700.00 $20000) §  3,800.00 $230.00| $  4,370.00 $250.00] $  4,750.00 $230.00} §  4,370.00 $245.00) § 465500
151 {MAILBOX SUPPORT TYPE 2 EACH 1 $300.00; $ 300.00 $600.00] § £00.00 $500.00% § 500.00 $575.001 § 575.00 $500.00) § 500.00 $575.00/ 8 57500 $500.00} $ 600.0¢
152 |MINOR CHANGE CALC 4 $4.001 § 16.0¢ $1.00| § 400 $4.00( § 16.00 $4.00 § 16.00 $4.00] § 16.00 $4.00( § 16.00 $4.00{ § 16.00
153 [SPCCPLAN s 4 $2,00060| § 2,000.00 §1,500.00) §  1,500.00 $700.00{ § 700.00 $1,50000(§ 150000  $1,000.00] § 1,000.00 $250.00| §  250.00 $15,000.00) § 1500000
$ - $ . § - $ - $ - $ .
§ . § : $ - § . $ - $ -
§ . $ - § - $ - $ - ] .
§ . $ - $ - $ . 3 - $ .
$ - ) - $ . § - § . § -
§ . § - $ - $ - $ - $ -
§ - $ - § - $ . $ . $ -
$ . § - § . § - 3 . § .
§ - $ - § - $ : $ - $ -
§ - § - § - L) - $ - $ -
$ - $ - § - § - $ - § -
. § - § - 3 - $ ; $ . $ -
Sheet Ko. 7 Totals i m,ZSE.GDI 545.604.001 373,466.001 . §37.031 ,ae| 536.965.001 . $31,261.00 $60,481.00
CONTRACT SUBTOTAL: 45,697,688 $5,867,312.77 $6,451,074 $6,686,545 $6,800,228 $7,381,34 $7,893.983
8.5% Sales Tax {Groups 2 and 4) $§83,842.14 $86,755.23 $94,542.38 $112,078.84 $134,701.20 $121,108.16 $138,049.28
COKTRACT TOTAL: ' $5,354.0¢8.00 $6.545,615.85 36,738 623,59 $5,93¢,823.00 $7.502,501.97 $8.032,041.93

NOTE: We hersby certify that this bid tabulation represents ail bids received and that all calculations have been checked and are correct.

Sheet No. 7 of 7

Moate: Shading indicatas minor corraction made.



ENGR'S. EST.

ITER ITEM DESCRIPTION oHIT PRICE PER TMIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UMIT/ % DIFF./ PRICE PER UMIT/ % DIFF./
Ho. EST. QUANTITY MEAS TOTAL AMOGKT TOTAL AMOTGNT AMT.DIFF. TOTAL AMCUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF.
3 PREPARATION
s 1 MOBILIZATION
L.s. 55.65 % 49.69 % 16.95 %
1,068,870.00 1,674,400.00 605,530,000 1,500,000,00 531,130.00 1,250,000.00 181,130.00
2 CLEARING AWD GRUBBIMG
32.3000 ACRE 3,500.0000 3.200.0000 -8.57 % 2,400.0000 -2.86 % 7,200.0000 105.71 %
112,050.00 103,360.00 -9,690.00 145,820.00 -3,230.00 232,560.00 11%,510.00
3 REMOVING HOISE BARRIER WALL SHAFT OBSTRUCTICHS
EST. 0.00 % 0.00% 0.00 %
23,000.00 23,000.00 23,000.00 23,000.400
4 RENVING SOLDIER PILE SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00% .00 %
13,000.00 13,000.00 13,000.00 13,000.00
5 REMOVING PORTION OF EXISTING STRUCTURE
L.8. 418.01 % -26.61% -44.95 %
65,400.00 338,778.00 273,378.00 48, 000.00 -17,.400.00 36,000.00 -29,400.00
6 REMOVING PORTICN OF EXISTING BRIDGE NO. 303740
L.S. -49.11 % 22.14 % -36.3% %
339,300.00 20,000.00 -19,300.00 48,000,00 8,700.00 25,000.00 -14,300.00
7 REMOVING CEMENT CONC. SIDEWALE .
ke 202.0000 s.%. 12.5000 £.0000 -36.00 % 8.0000 -36.00 % 18.0000 44.00 %
Haa 2,525.00 1,615.00 -909,00 1,616.00 ~$09.00 3,636.00 1,111;00
8 REMOVING CEMENT CONC, CURB AND GUTTER
246.0000 L.F. 6.1000 5.0000 -18.03 % 8.0000 31.15% 6.0000 -1.54 %
1,464.00 1,200.00 -264.00 1,820.00 456.00 1,440.00 -24.00
9 REMOVING ASPHALT COMNC. PAVEMENT
17310.0000 8.¥. 2.1000 3.0000 42.86 % 1.0000 -52.38% 5.0008 138.10 %
36,351.00 51,930.00 15,575.00 17,310.00 -19,041.00 £6,550.00 50,1%9.00
10 REMOVING ASPHALT CONC., CURB
4110.0000 L.F. 3.1c000 0.7500 -75.81 % i.0000 -67.74 % 3.0000 -3.23 %
12,741.00 3,082.50 -9,658.50 4,110.00 -8,631.00 12,330.00 -411.00
11 REMOVING GUARDRATL ’
3550.0000 L.F. 2.7000 3.4000 25.93 % 4.0000 48.15 % 4.0000 48.15 %
$,5685.00 12,070.00 2,485.00 14,200.00 4,515.00 14,200.00 4,615.00




EMGR'S. BST.

TTEM ITEM DESCRIFTION UMIT PRICE PER UNWIT/ PRICE PEE UMIT/ % DIFE./ PRICE PER UNWIT/ % DIFF./ PRICE PER URIT/ % DIFF./
Ro. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUMT AMT.DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
12 REMOVING GUARDRAIL ANCHOR
10.0000 EACH 160.0000 170.0000 6.25 % 200.0000 25.80 % 200.0000 25.00 %
1,600.00 1,700.00 100.00 2,000.00 400.00 2,000.00 400,00
13 REMOVING TEMPORARY PAVEMENT MARKING
5710.0000 L.F. 0.0600 0.4000 566.67 % C.4000 S66.6T % 0.5000 733.32 %
342.60 2,2684.Q00 1,941.46 2,284.00 1,541.40 2,855.00 2,512.40
14 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.s. -46.14 % -27.32 % 16.45 %
3,435.00 1,850.00 -1,585.00 2,500.00 ~935.00 4,000.00 565.00
15 REMOVING CHAIN LINK FENCE
320.0000 L.F. 2.5000 5.0000 100.00 % 4,0000 60.00 % 6.0006 140.00 %
2,300.00 4,600.00 2,300.00 3,650.06 1,380,900 5,520.00 3,220.00
16 TEMPORARY CHAIN LINK FEWCE
320.0000 L.F. 12.0000 12.0000 0.00 % 12.0000 ¢.00 % 3.0000 -75.00 %
3,840.00 3,840.00 ¢.00 3,840.00 0.00 980,00 -2,880.00
GRADING
17 ROMIWAY EXCAVATION INCL. HAUL
62630.0000 c.y, 8.3000 10.0000 20.48 % 2.0000 -3.61% 28.000¢ ~3.61 %
519,6829.00 626,300.00 106,471.00 501,040.00 ~18,782.00 501,040.00 -18,783.00
1 ROADWAY EXCAVATICK INCL. HAUL - AREXA POND !
55670.0800 C.¥. 6.5000 10.0000 53.85 % €.0000 23.08% §.0000 23.08 %
361,855.00 556, 700.00 194,845.00 445,360.00 83,505.900 445,350.00 83,505.00
1% ROADWAY EXCAVATIOM INCEL. HAUL - AREA GRADING A
4000.0000 c.¥, 6.5000 10.0000 53.85 % 5.0000 -23.08 % 8.0000 23.08 %
26,000.00 40,000.00 14,.000.00 20,000.00 -6,000.00 32,000.00 6,000.00
20 ROADWAY EXCAVATION INCL. HAUL - AREA GRADING B
1410.0000 c.¥., 6.5000 10.0000 53.85 % 5.0000 -23.08% 8.0000 22.08 %
9,165.00 14,100.900 4,935.00 7,050.00 -2,115.00 11,280.00 2,115.00



ERGR'S. EST.

ITEN ITEN DESCRIPTION UNIT PRICE PER TNIT/ PRICE PER TMIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
wo. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT ANT.DIFF. TOTAL AMOUNT AMT.DIFF.
GRADING
21 COMMON BORROW INCL. HAUL X
249180.0000 C.Y. 6.0000 6.0008 -100.00 % 8.0000 33.33 % 12.0000 100.00 %
1,455,080.00 9.00 -1,495,080.00 1,993,440.00 498,360.00 2,990,150.00 1,495,080.00
DRAIMAGE
22 DITCE EXCAVATION INCL. HAUL
5662.0000 C.¥. 13,0000 10.0000 -23.08 % 12.0000 -7.69 % 14.0000 7.65 %
73,606.00 56,620.00 ~16,986.00 67,944.00 ~5,662.00 79.268.00 5,662.00
23 COMCRETE IMLET
2.0000 EACH 500.0000 750.0000 -16.57 % 500.0000 0.00% 550.0000 -38.8% %
1,800.00 1,500.00 -300.00 1.800.00 ¢.00 1,100.00 -706.00
24 GRATE INLET TYPE 2
14.0000 EACH 2,000.0000 1,400.0000 ~30.00 % 2,000.0000 0.00% 2,000.0000 0.00 %
28,000.00 19,600.00 -8,400.00 28,000.00 0.00 28,000.00 0.00
25 CEMENT OCRC. GUTTER
1553.4000 L.F. 17.0000 25.0008 47.06 % 21..0000 23,53% 11.0000 -35.2% %
28,271.00 41,575.00 13,304.00 34,923.00 6,652.00 18,293.00 -9,978.00
26 RIFRAP
266.1000 TON 50.0000 45,9000 -8.20 % 40.0000 -20.00 % 30.0000 ~-40.00 %
13,305.00 12,213.9% -1,091.01 10,644.00 -2,661.00 7,983.00 -5,322.00
27 QUARRY SPALLS
910.3000 TOH 35.0000 39,8500 13.86 % 49,0000 14.29 % 40.0000 14.29 %
31,850.50 35,275.46 4,414 .98 36,412.00 4,551.50 35,412.00 4,551.50
28 FLARED ED SECTION 24 IM. DIAM. .
2.0000 EACH $00.0000 475.0000 -47.22 % 8040.0000 -11.11 % 700.0000 -22,22 %
1,800,080 $50.00 -850.00 1,600.00 -200.00 1,400.00 -400.00
23 FLARED EMD SECTICN 30 IN. DIAM.
2.0000 'znxx 1,000.0000 825.0000 -17.50 % 1,000.0000 0.00 % $00.0000 ~i0.00 %
2,000.00 1.650.00 -359.00 2,000.00 0.00 1,800.00 -200.00
30 FLARED END SECTION 36 IN. DIAM,
2.0000 EACH 1,30¢.0000 1.475.0000 13.45 % 1,500.0000 15.38 % 1,300.90090 0.00 %
2,500.00 2,950.00 350¢.400 3,000.00 400.00 2,600.00 £.00




ENGR'S. BST.

TTEN ITEM DESCRIPTION UNIT PRICE PER TRIIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UMIT/ % DIFP./
%o, EST. QUANTITY MEAZ TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF, TOTAL AMOUNT AMT .DIFF.
DRATNACE
31 UNDERDRAIN PXPE 10 IN.
285.0000 L.F. 20,0000 ' 15.7500 -1.25 % 12.0000 -40.00 % 18,0000 -10.00 %
5,700.00 5,628.75 -71.25 3,420.00 -2.280.00 5,130.00 -570.00
32 SCEEDULE & CULY. PIPE 30 IN. DIAM.
254.0000 L.F. 50.0000 55.0000 10.00 % 70,0000 40.00 % 60,0000 20.00 %
12,700.00 13,970.00 1,270.00 17,780.00 5,080.00 15,240.00 2,540.00
STORM SEWER
33 CATCH BASIM TYPE 1
37,0000 BACH 1,000.0000 940.0000 -6.00 % 1,000.0000 0.00% 730.0000 -27.00 %
37,600.00 34,780.00 -2,220.00 37,000.08 0.00 27,010,900 -3,930.00
34 CATCH BASIN TYPE 2 48 IN. DIk,
21.0000 BACH 2,300.0000 2,010.0000 -12.61 % 2,500.0000 B.70 % 1,800.0000 -21.74 %
48,300,00 42,210,00 -6,090.00 52,500.00 4,200.00 37,800.00 -10,500.00
35 TESTING STORM SEWER PIPE
8771.0000 L.F. 1.2500 1.7500 40,00 % 1.0000 -20.00% 1.0000 -20.00 %
10,963.75 15,345.25 4,385.50 8,771.00 ~2,182.75 6,771.00 -2,1592.75
36 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DINM.
521.0000 L.F. 30.0000 32,6500 8.83 % 24,0000 ~20.00 % 33,0000 10.00 %
15,630.00 17,010.65 1,380.65 12,504.00 -3,126.00 17,193.00 1,563.00
37 L. V REINF. CONC. STORM SEMER PIPE 18 IN. DIAM,
385,0000 L.F. 35.0000 38.5000 10.00 % 45,0000 28.57 % 44.0000 25.71 %
13,475.00 14,822.50 1,347.50 17,325.00 3,850.00 16,940, 00 3,465.00
38 CL. ¥V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM. .
37.0000 L.E. 45,0000 50,5000 12.22 % B0.0000 77.78 % 70.0000 55.56 %
1,665.00 1,868.50 203.50 2,960.00 1,295.00 2,590.08 925.00
3% CL. V REINP. COMC. STORM SEWER PIPE 36 IN. DIAM.
390.0000 L.F. 55,0000 85,8000 56.00 % 95.0000 72.73 % 125,0000 127.27 %
21,450.00 33,462,00 12,013.00 37,050.00 15,600,00 48,750.00 27,300.00
40 SCHEDULE A STORM SEWER PIPE 12 IM. DIAM.
5761.0000 L.P. 30,0000 22,0000 -26.67 % 30.0000 0.00% 30,0000 0.00 %
173,430.00 127,182.00 -46,248.00 173,430.00 .00 173,430.00 0.00



EMGR'S. EST.

ITEM ITEM DESCRIPTION UNIT PRICE PER TUNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER ONIT/ % DIFF./ PRICE PER UMIT/ % DIFF./
No. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOTNT AMT.DIFF.
STORM SEWER
41 SCHEDOLE Ak STORM SEWER PIPE 18 IN. DIANM.
1032.0000 L.F. 35.0000 32.6500 -5.71 % 45.0000 28.57 % 40.0000 14.29 %
36,120.00 33,694.80 -2,425.20 45,440.00 10,320.00 41,280.00 S,160.00
42 SCHEDULE A STORM SEWER PIFR 24 IN. DIAM,
939.0000 L.F. 40.0000 47.6500 15,12 % 60,0000 50.00 % 70.0000 75.00 %
37,560.00 44,743.35 7,183.35 56,340.00 18,780.00 65,730.00 28,170.00
SANITARY SEWER
43 TESTING SEWER PIPR
2240.0000 L.F. 2.0000 2.0000 0.00 % 2.0000 0.00% 1.5000 ~25.00 %
4,480.00 4,480.00 0.00 4,4830.00 ¢.00 3,350.00 -1,120.00
44 FVC SANITARY SEWSR PIPE 6 IM. DIAM.
575.0000 L.F. 30.0000 48,9000 £3.00 % 35.0000 16.67 % 80.0000 166,57 %
17,250.00 28,117.50 10,B867.50 20,125.00 2,875.00 46,000.00 28,750.00
45 PVC SANITARY SEWER PIFPE 12 IN. DIAM,
860.0000 L.F. 40.0000 58.4000 46,00 % 40.0000 0.00% 40.0008 .00 %
34,400.00 50,224.00 15,824.00 34,400.00 0.00 34,400.00 0.00
45 DUCTILE IRON SEWER PIPE 12 IN. DIAM.
. 845.0000 L.F. -40.0000 71.4500 78.63 % 60.0000 50.00 % 110.0000 175.00 %
33,800.00 60,375.25 26,575.25 50.700.00 15,500.00 92,950.00 55,150.00
47 BCRING OR JACEING STEEL CASING 20 IN. DIaM.
760.0800 L.F. 135.0000 445.0000 22%.63 % 284.0000 110.37 % 480.0000 255.56 %
105,300.00 347.,100.00 243%1,800.00 221,520.00 116,220.00 ° 374,400.00 26%,100.00
WATER LINES
4§ REMOVAL AMD REPLACEMENT OF UNSULTABLE MATERTAL
950.0000 c.Y. 25.0004 30.0000 20,00 % 2Z.0000 -12.00 % 33.0000 32.00 %
24,750.00 2%,700.00 4,950,00 21,780.00 -2,970.00 32,670.00 - 7.920.00




EMGR*S. EST.
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TN TTEM DESCRIPTION - PRICE PER UNIT/ PRICE PER UNTIT/ % DIFF./} PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
¥O. EST. QUANTITY HEAS TOTAL ANOUNT TOTAL AMOUNT AMT.DIFF, TOTAL AMOUNT ANT.DIFF. TOTAL AMOTUNT ANT.DIFF.
STRUCTURE
45 STROCTURE EXCAVATION CLASS & INCL. EAUL .
4791. 0000 c.y. 15.0000 15.4000 0.00 % 20,0000 33.33 % 25.0000 66.67 %
' 71,865.00 71,865.00 0.00 95,820.00 23,955.00 119,775.00 47,910.00
5¢ SHORING OR EXTRA EXCAVATION CL. A
L.S. 435.71 % 138.10 % 376.19 %
42,000.00 225,000.00 183,600.00 100,000.00 58,000.00 200,000.00 158,000.00
51 GRAVEL BACKFILL FOR WALL
5640.0000 c.x. 25,0000 29.1500 16.50 % 24.0000 -4.00% 26.0000 4.00 %
141, 000.00 164,406.00 23,406.00 135,360.00 -5,640.00 146,640,060 5,640,006
52 SHAFT - 30 IN. DLAMETER '
£43.0000 L.F. 100.0000 80.0000 -20.00'% 35,0000 -5.00% 306.0000 -70.00 %
64,300.00 51,440,400 -12,860.00 §1, 085,00 -3,215.00 19,250.00 -45,010.00
53 FURNISHING SOLDIER PILE - W12X106
§15.0000 L.F. 100.0000 110.0000 '16.00 % 115.0000 15.00 % 300.0000 200.00 %
61.500.00 67,760.00 6.160.00 70,840.00 9,240.00 184,800.00 123,200.00
54 EPOXY-COATED ST. REINF. BAR _
910.0000 1B, 1.0000 2.0000 100.00 % 2.0000 100.00 % 2.0000 100.00 %
$10.00 1,820.00 $10.00 1,820.00 910.00 1,820.00 910.00
55 ST, REINF. HAR FOR ERIDGE
56820,0000 IE. 0.7000 0.8000 14.25 % 1.0000 42.96 % 1.0000 42.86 %
39,774.00 45,456.00 5,682.00 56,820.00 17,046.00 56,820.00 17,046.00
56 ST, REINF. BAR FOR RETAINING WALL
383350.0000 LB, 0.7000 0.8000 14.29 % 1.0000 42.86 % 1.0000 42.86 %
268,173.00 306,712.00 38,335.00 383,390.00 115,017.00 383,350.00 115,017.00
57 ST. REINF. BAR FOR SIDEWALK
1060.0000 3. o.7000 2.0000 185.71 % 1.2500 78.57 % 2.0000 185.71 %
742.00 2,120.00 1,378.00 1,325.00 583.00 2,120.00 1,378.00
58 : 'CONC. CLASS 4000 FOR STDEWALK: :
R T ok 550.0000 81.82 % 200.0000 -63.64 % 260.0000 -52.73 %
. NP 26,400.00 21,600.00 9,600.00 -16,800.00 12,480.00 -13,920,00
-89 ‘CONC..'CLASS® 4000 FOR-BRIDCE -
) 400.0600. e, 400.0000 _ 500.0000 25.00 % 500.0000 25.00 % 550.0000 37.50 %
200,000.00 40,000,00 200,000.00 40,000. 00 220,000.00 §0,000.00



ENGR'S. EST.

e ITEM DESCRIPTION — PRICE PER DNIT/ FRICE PER UNIT/ % DIPPR./ PRICE PER UNTT/ % DIPF./ PRICE PER UNIT/ % DIPF./
¥o. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT 2T, DIPF. TOTAL AMOUNT AT.DIFE. TOTAL AMOUNT AMT.DIFF.
STROCTURE
60 CONC.: CTASS 4000 FOR' RETAINTNG WALL
= 4236.2000 . gy, 350.0000 230.0000 571 % 325.0000 -7.14% 445.0000 27.14 %
: 1,482,5670.00 2,397,946.60 -84,724.00 1.376,765.00  -105,905.00 1,885,109.00  402,433.00
§1 DEFICIENT STRENGTH CONC, PRICE ADJUSTMEWT
caze 0.00 % 0.00% 0.00%
-6.00 -6.00 -6.00 -6.00
62 WODIFIED COMNC. GVERLAY
1534.0000 o7, 35.0000 20.0000 -42.86 % 35.0000 0.00% 32.0000 -8.57 %
53,690.00 30,680.00 -23,010.00 53,690.00 0.00 49.088.00 -4,602.00
63 FINISEING AND CURING MODIFIED CONC. OVERLAY
1363.0000 s.x. 49.0000 6.0000 -85.00 % 5.5000 -86.25 % 7.0000 -82.50 %
54,520.00 8.178.00 -45,342.00 7,456.50 -47,023.50 9,541.00 -44,975.00
64 TIMEER LAGGING
15.2000 ey 2,500.0000 2.200.0000 -12.00 % 2,200.0080 -12.00 % 1,200.0000 -52.00 %
38,000.00 33,440.00 -5,560.00 33,440.00 -4,560.00 18,240.00 -19.760.00
65 SUPERSTRUCTURE - ER. WO. 303/40
L.s. ] 289.74 % 79.49 % 64.10 %
487,500.00 1,900,000.00  1,432,500,00 875,000.00 387,500.00 800,000.00  312,500.00
66 BRIDGE RAILING TYPE S-BP
232.0000 1.7, 60.0000 230.0000 283.33 % 65.0000 8.31% $0.0000 33.33 %
13,520.00 53,360.00 39,440,00 15, 080.00 1,160.00 18,560.00 4,540.00
§7 BRIDGE RATLING TYPE BE
232.0000 L.7. 30.0000 55.0000 83.33 % 45,0000 50.00 % 50.0000 66.57 %
6,960.00 12,769.00 5,800.00 10,440,400 3.480.00 11,600.00 4,640.00
€8 TRAFFIC BARRIER
289.0000 L.F. 75.0000 50.0000 - -20.00 % 65.0000 -13.33 % 85.0000 13.33 %
21,675.00 17,340.00 -5,335.00 18,785.00 -2,8590.00 24,565.00 2,890.00
65 PEDRSTRIAN BARRTER
63,0000 L.P. 75.6000 95.0000 26.67 % 115.0000 53.33 % 75.0000 0.00 %
34,725.00 43,585.08 9,260.00 53,245.00 18,520.00 34,725.00 0.00
70 GEOSYNTHETIC WALL ¥ - SHAPE TRAFFIC BARRIER
317.0000 L.F. 350.0008 180.2000 -48.57 % 230.0000 -34.29 % 200.8000 -42.86 %
110,950.00 57,060.00 -53,850.00 72,910.00 -38,040.00 §3,400.00 -47,550.80




A

ENGR'S. EST.

TTES ITEM DESCRIPTION UMLT PRICE PER UNIT/ PRICE PER UNWIT/ % DIFF./ PRICE PER UMYT/ % DIFP./ PRICE PER UMIZ/ % DIFF./
MO, EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOTNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
STROCTURE
71 PLUGGING EXISTING BRIDGE DRATN )
4.6000 EACH 1,000.0000 250.0000 ~75.00 % 300.0000 -70.00 % 200.0000 -80.00 %
4,000.00 1,000.00 =3,000.00 1,200.00 -2,800.00 800.00 ~3,200.00
72 SCARIFYING CONC. SURFACE
1363.0000 B.Y. 12.0000 8.0000 =-33.33 % 9.0000 -25,00 % %.0000 -25.00 %
16,.356.00 10,904.00 -5,452.00 12,267.00 ~4,089.00 12,267.00 -4,089.00
73 PAVEMENT SEAT MCDIFICATION
L.5. 4.90 % 39.856 % 11.85 %
14,306.00 15, 000,00 700,08 20,000.00 5,700.00 15,000.00 1,700.00
74 =~ MOISE BARRIER WALL TYPE 14a
7857.0000 S.F. 30.0000 35.5000 18.33 % 45.0000 50.00 % 40.0000 33.33 %
235,710.00 278,923.50 43,213.50 353,565.00 117,.855.00 314,280.00 78,570.00
75 CONCRETE FASCIA PAMEL
22305.0000 S.F. 25.0000 25.0000 0.00 % 32.0000 28.00% 27.0000 B8.00 %
557,625.00 557,625.00 ¢.00 713,760.00 156,135.00 602,235.00 44,610.00
76 PREFABRICATED DRATMAGE MAT )
. 264.0000 5.%. 40.0000 6.0000 -85.00 % 10.0000 -75.00 % 9.0000 -77.50 %
10,560.00 1,584.00 ~8,976.00 2,640.00 -7,920.00 2,376.00 -8,184.00
77 PERMAMENT GROUND ANCHCR
28.0000 EACH 2,000.0000 2,200.0000 10.00 % 2,200.0000 10.00% 2,400.0000 20.00 %
56,000.00 61,600.00 5,600.00 61,600.00 5,600.90 67,200.00 11,200.00
78 PERMANENT GROUND ANCHOR PERFORMANCE TEST
3.0000 EACE 1,000.0000 600.0000 ~40.00 % 500.0000 ~40.00 % 600.0000 -40.00 %
3,000.00 1,800.00 =-1,200.00 1.800.00 ~1,200.00 1,800.00 -1,200.00
79 DPERMANENT GROUMD ANCHOR VERIFICATION TEST
’ LE.B. -B5.33 % -85.31% -76.67 %
15,000.00 2,200.00 -12,8400.00 2,200.00 -12,800.00 3,500.00 . -11,500.08



o

EWGR'S. BST.

TN ITEM DESCRIPTION ONIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
HO. EST. QUANTITY MEAS TOTAL AMOGHNT TOTAL AMOUNT ANMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
SURFACING
80 CRUSHED SURFACING BASE COURSE
30150.0000 TON 13.0000 15.2500 17.31 & 16.0000 23.08 % 15.0000 15.38 %
391,550.00 45%,787.50 67.837.50 482,400.00 90,450.00 452,250.00 60,300.00
LIQUID ASPEALT
81 AMTI-STRIPPING ADDITIVE
BST, 0.00 % 0.00 % 0.00 %
26,530.00 26,530.00 26,530.00 26,530.00
CEMENT COMCRETE PAVEMENT
82 BRIDGE APPRCACH SLAE
782.0000 5.¥. 200.0000 130.0000 -5.00 % 150.0000 -25.00 % 150.0009 -5.00 %
156,400.00 148,.580.00 -7,820,00 117,30¢.00 ~35,100.00 148,580.00 -7,820.00
BHOT MIX ASPEALT
83 PLANING BITUMINCUS PAVEMENT
6240.0000 8.¥. 7.7000 4.0000 -48.05 % 4.0000 -48.05 % 5.,0000 -35.06 %
48,048.00 24,960,00 -23,088.00 24,960.00 -23,088.00 31.200.00 -16,648.00
84 EMA CL. 172 IN. Pg 58-22
26720.0000 TOR 45,0000 55.0000 22.22 % 54.0000 20.00 % 58.0000 28.89 %
1,202,400.00 1,469,600.00 267,200.00 1,442,880.00 240,480.00 1,549,760.00 347,360.00
45 J0B KIX COMPLIANCE PRICE ADJUSTMENT :
CALC 0.0C % 0.00% 0.00 %
36,000.00 36,000.00 36,000.00 356,000.00
85 OOMPACTION PRICE ABJUSTMENT
CALC 0.00 % 0.00% 0.00 %
17,300.00 17.300.00. 17.300.00 17,300.00
87 COMMERCIAL HMA
20.0000 TR 120.0000 155.0000 29.17 % 140.0000 16.67 % 150.0000 25.00 %
10, 800.00 13,950.00 3,150.00 12,8600.00 1,800.00 13,500.00 2,700.00




EMGR'S. BST.

TTEM TTRM DESCRIPTION ONTT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
¥o, EST. QUAMTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
EROSION CONTROL AND PLANTING
88 ESC LEAD
250.0000 DAY 150.0000 50.0000 -66.67 % 10.0000 -83.33 % 200.000¢ 33.33 %
37,500.00 12,500.00 -25,000.90 2,500.00 -35,000.00 50,000.00 12,500.00
83 EEEDING, FERTILIZING, AND MULCHING
27.0000 ACRE 875.0000 1,250.0000 42.86 % 1,200.0000 37.14 % 1,000.0000 24.29 %
23,625.00 33,750,600 10,125.00 32,400.00 8,775.00 27,000.00 3,375.00
90 COARSE COMPOST
10800..6000 oy, 22.0000 35,2500 §0.23 % 20.0080 -9.08 % 35.0000 59.09 %
237,600.00 380,700.00 143,100.00 216,000.00 -21,600.00 378,000.00 140,400.00
91 TEMPORARY EROSION CONTROL BLANKET
8480.0000 5.Y. 2,5000 1.3000 -48.00 % 2.5000 ~40.00 % 1.2500 -50.00 %
21,200.00 11,024.00 -10,176.00 12,720.00 -8,480.00 10,600.00 -10,600.00
92 CHECK DAM
744.0000 L.F. 15.0000 15.0000 0.00 % 12.0000 ~20.00 % 8.0000 -46.67 %
11,160.00 11,160.00 0.00 §,928.00 -2,232,00 5,952.00 -5,208.00
93 STARILIZED CONSTRUCTION ENTRANCE
2224.0000 s.Y. 12.0000 16.0000 33.33 % 12.0008 0.00% 8.0000 -33.33 %
26,688.00 35,584.00 8,896.00 26,688.00 0.00 17,792.00 -8,896.00
S4 TIRE WASH
8.0000 EBACE 1,500.0000 16, 000.0000 566.67 % 400.0000 -73.33 % 2,000.0000 33.33 %
12,000.00 80,000.00 68,000.00 3,200.00 -8,800.00 16,000.00 4,000.00
$5 IMLET PROTECTION :
32.0000 EACH 65,0000 75.0000 15.38 % 45,0000 -30.77 % 50.0000 -23.08 %
2,080.00 2,400.00 320.00 1,440.00 -§40.00 1,600.00 -480.00
96 -BILT FENCE
7445.0000 L.F. 4.0000 3.5000 -12.50 % 3.5000 -12.50 % 4.0000 0.00 %
. 29,780.00 26,057.50 -3,722.50 26,057.50 -3,722.50 29,780.00 0.00
57  HIGH VISISILITY FENCE
2740.0000 L.F. 3.5000 3.o000 -14.29 % 3.6000 -14.29 % 2.0000 -42.86 %
9,590.00 8,220.00 -1,370,00 8,220.00 -1,370.00 5,480.00 -4,110.00
968 TESC PLAN
L.S. -50.00 % 2,400.00 % 0.00 %
1,000.00 500,00 -500.00 25,000.00 24,000.00 1,000.00 9.00



EMGR'S. EST.

MMM

TTEX ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIPF./
RO. EST. QUANTITY MERS TOTAL AMOUNT TOTAL AMOUNT AMT ,DIFF. TCTAL AMOUNHT AMT.DIFF, TOTAL AMOUNT AMT .DIFF.
ERCSION CONTROL AMD PLANTING
99 ERCSICH/WATER POLLUTION COWTROL
EST. 0.00 % 0.00% 9.00 %
45,000.00 45,000.00 45,000.00 45,000,090
100 BARE OR WOOD CHIP MULCH
~ 148.0000 CLY. 25,0000 35.0000 40.00 % . 0000 20.00 % 35.0000 40.00 %
3,700.00 5,180.00 1,480.00 4,440.00 740.00 £.180.00 1,480.00
10X  TEMPORARY SEDIMENT POMD RISER
L.8. 325.55 % 759.11% 415.46 %
582.00 2,500.00 1,918.00 5,000.00 4,418.00 3,000.00 2,416.00
TRAFFIC
102 CEMENT COMC. TRAFFIC CURE AND GUTTER
3336.0000 L.F. 13,0000 14,0000 7.69 % 12,0000 -7.6% % 15.0000 15.38 %
43,368.00 45, 704.00 3,335.00 40,032.00 ~3,336.00 50,040,400 6,672.00
103 CEMENT CONC. PEDESTRIAN CURB
! 36.0000 L.F. 17.4000 30.0000 72.41 % 35,0000 101.15 % 25.0000 43.68 %
626.40 1,080,008 45380 1,260.00 633,60 200.00 273.60
104 EXTRUDED CURB
370.0000 L.F. 6.6000 5.6500 -14.39 % €.0000 ~9.0% % €.0000 ~5.09 %
2,442.00 2,090.50 -351.50 2,220.00 -222.00 2,220.00 -222.00
185 'BEAM GUARDRATL TYPE I - 8 FT. LOKG POST :
50.0000 L.F. 26.5000 31.5500 19.06 % 32,0000 20.75 % 33,0000 24.53 %
1,325,008 1,577.50 252.50 1,600.0¢ 275.00 1,650,000 325.00
106 BEAM GUARDRATI TRAWSITICH SECTION TYPE 1
1.9000 EaCH 1,460.0000 1,250.0000 ~14.38 % 1,500,0000 2.74% 1,300.0000 -10.956 %
1,460.00 21,250.00 -210.00 1,500.00 40.00 1,300.00 -150.00
107 BRAM GUARDRAIL BURIED TERMINAL TYPE 2 ’
238.0000 L.F-. 29,0000 41.0500 41.55 % 42,0000 44.83 % 44.000.0 51.72 %
6,902.00 9,769.30 2,867.90 9,3%.00 3,094.00 10,472.00 3,570.00
108 PRECAST COMC. BARRIER TYPE 2
7333.0000 L.F. 29.0000 28.9500 ~0.17 % 35.0000 20.6% % 32.0000 10,34 %
212,657.00 212,250.35 -366.65 256,655.00 43,996.00 234,656.00 21,999.00



EKRGR'E. EST.

T ITEK DESCRIPTION HIT PRICE PER UNLT/ PRICE PER DNIT/ % DIFF./ PRICE PER UNTT/ % DIFF./ PRICE PER UMIT/ % DIFF./
. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT ANT.DIFF.
TRAPFIC
105 PRRCAST CONC. BARRIER TYPE 4
14570000 L.P. 30.0000 26.1000 -13.00 % 31.0000 1.33% 30.0000 0.00 %
43,710.00 38,027.70 -5,682.30 45,167.00 1,457.00 43,716.00 0.00
110 CONC. BARRIER TRAMSITION TYPE 2 TO BRIDGE ¥-SHAPE
20.0000 L.F. 230.0000 350.0000 52.17 % 200.0000 -13.04 % 200.0000 -13.04 %
4,600.00 7,000.00 2,400.00 4,000.00 -500, 00 4,000.00 -600.00
111 TEMPORARY CONC. BARRIER
8888.0000 L.F. 10.0000 13,8000 20.00 % 10.0000 0.00 % 17.0000 70.00 %
£8,880.00 122,654.40 13,774.40 88, 680.00 0.00 151,096.00 62,216.00
112  HICH TEWSION CABLE BARRIER .
2746.0000 L.B. 18.0000 15.7500 4.17 % 20.0000 11.11% 20.0000 11.11 %
) 49,428.00 51,487.50 2,055.50 54,920.00 5,492.00 54,920.00 5,492.00
113 ' TEMPORARY IMPACT ATTENUATGR
.0000 EACH 2,300.0000 2,820.0000 22.61 % 4,000.0000 73.91% 3,500.0000 52.17 %
18,400.00 22,560.00 4,160.00 32,000.00 13,500.00 28,000.00 9,600.00
it PERMANENT IMPACT ATTENUATOR
2.0000 EACH 20, 000.0000 47,420.0000 137.10 % 30,000.0000 50.00% 45, 000. 0000 125.00 %
40,000.00 94, 840.00 54,840.00 60,000.00 20,000.00 90,000. 00 50,000.00
115 RESETTING IMPACT ATTENUATOR
4.0000 EACH 800.0000 825.0000 313 % 1,500.0000 87.50 % 850.0000 6.25 %
3,200.00 3,300.00 160.00 §,000.00 2,800.00 3,4c0.00 200.00
116 TROUCK-MOUNTED IMPACT ATTENUATOR
1.0000 EACH 5,500.0000 5.000.0000 -5.09 % 10,000.0000 81.82 % 7.,200.0000 30.91 %
5,500.00 5,000.00 -500.00 10, 000.00 4,500.00 7.200.00 1,700.00
117 OPERATION OF TRUCK-MOUNTED TMPACT ATTENUATOR
400.0000 HR 40.0000 50.0000 25.00 % 50.000¢ 35.00 % 25,0000 -37.50 %
16,000.00 20, 000,00 4,000.00 . 26,000.00 4,000,00 16,000,080 -6,000.00
118 FLEXTBLE GUIDE FOST ' .
75.0000 EACH 30.0000 35.0000 16.67 % 25.0000 -16.67 % 27.0000 -10.00 %
2,250.00 2,625.00 375.00 1,675.00 -375.00 2,025.00 -225.00
119 BARRIER DELINEATOR
127.0000 EACH 13.0000 7.0000 -46.15 % 7.0000 -46.15 % 7.0000 -46.15 %
1,651.00 889.00 -762.00 889.00 -762.00 865,00 -762.00



ENGR'S. EST.

ITEX ITEM DESCRIPTICH TNIT PRICE PER UNIT/ PRICE PER UMIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER OUNIT/ % DIFF./
¥0. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT . DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC

120 PAINT LINE

27170.0000 L.F. 0.10600 $.1200 20.00 % 4.1200 20.00 % 0.1500 50.00 %
2,717.0¢0 3,260.40 543.40 3,260.40 543.40 4,075.50 1,358.50
123% PLASTIC LINE
4406.0000 L.F. £.5000 1.2500 15¢.00 % 1.2509 150.00 % 1.5000 200.00 %
2,200.00 5,500.00 3,300.00 5,500.00 3,300.0¢ §,600.00 4,400.00
122 PAINTED WIDE LINE
8310.0000 L.F. 0.2000 9.1600 -20.00 % 0.1600 -20.00 % 0.1600 -20.00 %
1,652.00 1.32%.60 -332.40 1,32%.60 ~-332.40 1,329.60 -332.40
122 PAINTED DOTTED WIDE LINE
116.0000 L.F. 0.2000 1.:1000 450.00 % 1.1000 450.00 % 1.2000 500.00 %
22.00 i2l.00 $3.00 121.00 §99.00 132.00 11¢.00
124 PLASTIC CROSSHALE LINE
750.0000 8.F. 2.0000 5.3500 167.50 % 5.3500 167.50 % 5.5000 175.00 %
1,580.00 4,226.50 2,646.50 4,226.50 2,645.50 4,345.00 2,765.00
125 PLASTIC STOP LINE
370.0000 L.P. 3.5000 B8.2500 135.71 % 8.2500 135.71% 9.0000 157.14 %
1,285.00 3,052.50 1,757.50 3,052.50 1,757.50 3,330.00 2,035.00
126 PLASTIC TRAFFIC ARROW .
25.0000 ERCH £5.0000 110.0000 I 69.21 % 110.0000 69.21 % 112.0000 . 72.31%
1,885.00 3,150.060 1,305.00 3,190.00 1,3205.00 3,248.00 1,363.00
127 PLASTIC TRAFFIC LETTER
4.0000 EACH 35.90000 35.0000 0.00 % 35.0000 0.00 % 36.0000 2.5 %
i40.00 140.00 0.00 140.00 0.00 144.00 4.00
128 PLASTIC BICYCLE LANE SYMBOL ’ .
7.0000 EACH 130.0000 109.0000 -23.08 % 100.0000 ~23.08% 100.0000 -23.08 %
519.00 760.00 -210.00 700.00 ~210.00 700.00. -210.00
129 PLASTIC DRAIMAGE MAREING
46,0000 BACH 11.0000 1B.0000 63.64 % 13.0000 63.64 % 20,0000 01.82 %
S06.00 828.00 322.00 828.00 322.00 320.00 414.00

130 PLASTIC JUWCTION BOX MAREING
64.0000 EACH 17.3000 14.0000 -19.08 % 14.0000 -15.068 % 15.0000 -13.29 %
1,107.20 895,00 -211.20 896.00 -211.20 960.00 ~-147.20




ENGR'S. EST.

ITEM ITEM DESCRIPTION TNIT PRICE. PER INIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UKIT/ % DIFF./ PRICE PER UMIT/ % DIFF./
HO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUKRT AMT.DIPFF. TOTAL AMOUNT AMT.DIFF. TCTAL AMOUNT AMT .DIFF,
TRAFFIC
“~" 131 RATSED PAVENENT MARKER TYPE 1
11.5000 EUND 170.0000 150.0000 =11.76 % 15¢.0000 -11.76 % 155.0000 -8.82 %
1,%72.00 1,740.00 ~232.00 1,740.00 -232.00 1,798.00 ~174.00
132 RAISED PAVEMENT MARKER TYPE 2
&.8000 BURD 285.0000 300.0000 5.26 % 300.0000 5.26% 320.0000 12.28 %
2,508.00 2,640.00 132.00 2,640,00 132.00 2,816.00 308.00
133 TEMPORARY PAVEMENMT MARKING
26400.0000 L.F. ¢.1200 0.1500 33.33 % 0.1500 33.33 % 0.1600 33.33 %
3,168.00 4,224.00 1,056.00 4,224.00 1,056.00 4,224.00 1,056.00
134 PERMANEWNT SIGNING
L.S. -18.99 % -17.11 % -17.11 %
168,900.00 136,830.,00 -32,070.00 140,000.00 ~28,900,00 140,9000.00 -28,900.00
135 SIGN BRIDGE 0. 1
’ L.S. 144.38 % 3.26% 8.70 %
92,0800.00 224,830.00 132,830.00 $5,000.00 2,900.00 100,.000.00 8,000.00
135 SIGN BRIDGE WO. 2
L.S. -17.94 % -18.82 % ~12.34 %
i54,000.00 126,375.00 ~27,625.00 125,000.00 -29,000.00 135,4000.00 -19,.000.00
137 SIGN BRIDGE KD, 3
{t L.8. -20.902 % -20.25 % -16.56 %
153,000.00 130,360.00 ~-32,640.00 130,000.00 ~33,000.00 135,000.00 -27,000.00
138 CANTILEVER SIGH STRUCTURE NO. 1
L.B. 56.29 % 76.47 % 120.59 %
34,000.00 53,140.00 19,140.00 60,000.00 26,000.00 75,000.00 41,000.00
139 TEMPORARY ILLUMIWATICON SYSTEM SCB 1007
L.E. 217.B4 % 230.58 % 261.57 %
48,400.00 153,83&.00 105,436.00 150,000,000 111,600,008 175,000.00 126,600.00
140 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00 % 0.0000 0.00 % £.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00 .00
141 TLIOMIWATION SYSTEM SCB 2752
L.S. 16.84 % 23.55% 27.16 %
137,600.00 160,775.00 23,175.00 170,000.00 32,408.00 175,000.00 37,400.00




EMGR'S. EST.

ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UHIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ FRICE PER UNWIT/ % DIFF./
HO. EST. QUANTITY MEAS TOTAL AMOUMT TOTAL AMOUMT AMT.DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOGHT AMT.DIFF.
TRAFFIC
142 TEMPCRARY TRAFFIC SIGMAL SYSTEM HO. 1
L.s. 76.02 % 103.05 % 153.81 %
1%,700.00 34,675.00 14,.975.00 40,000.00 20,300.00 50.000.00 20,300.00
143 TRAFFIC SIGHMAL SYSTEM Ko. 1
L.g. 5.06 % 22.87 % 15.88 %
15,400.00 16,735.00 1,395.400 20,000.00 4.600.00 18,000.00 2,600.00
144 TRAFFIC SIGMAL SYSTEM HO. 2
L.8. 207.58 % 222.58 % 125.81 %
3,100.90 6,435.00 3,335.00 10,000.00 6§,900.00 7,000,00 3,900.00
145 TRAFFIC SIEAL SYSTEM HO. 3
L.s. -3.28 % 3.81% .81 %
144,500.00 139,755.00 -4,745.00 150¢,00%.00 5,500.00 150,000.00 5,500.00
146 TRAFFIC SIGHAL SYSTEM KO. 4
L.S. 1.B5 % 10.51 % 4.25 %
239,800.80 244,245.00 4,445.00 285,000,000 25,200.00 250,000.00 1¢.200.00
147 INTELLIGENT TRANSPCRATION SYSTEM
L.8. ~-11.91 % -3.72 % -3.72 %
§2,320.00 54,895.00 -7,425.00 60,000,900 ~2,320.00 60,000.00 -2,320.00
148 SEQUENTIAL ARROW SIGH
400.0000 HR 7.0Q000 5.0000 -28.57 % 10.4000 42.86 % 2.6000 -562.8B6 %
2,800.%0 2,000.00 ~800.00 4,000.00 1,200,070 1,040.00 -1,760.00
149 PORTAHLE CHANGEABLE MESSAGE SIGH
4.0000 EACH 4,200.0000 2,500.0000 -40.48 % 2,500.0000 -40.48 % 6,000.0000 42.86 %
1&,800.00 . 10,000.00 -6,800.00 10,000,900 ~6,800.00 24,000.00 7:,200.00
156 OPERATION OF PORTABLR CHANGEABLE MESSAGE SIGN |
840.0000 HR 8.0000 8.0000 0.00 % 4.0000 -50.00% 5.0000 ~37.50 %
6,720.00 6,720.00 0.00 3,360.00 ~3,360.00 4,200.00 -2,520.00
151 OTHER TEMPORARY TRAFFIC COMTROL
L.g. -33.33 % 566.67 % 166.67 %
30,0008.00 20,000,080 -10,000.00 200,.000.00 170,000.00 §0,000.00 50,000.90
152 PFLAGGERS 2ND SPOTTERS
300.0000 HE 40.0000 48.0000 20.00 % 40.0000 0.00% 47.0000 17.50 %
12,000.00 14,400.00 2,400.00 12,000.00 .00 14,100.00 2,100.00




EMGR'S. EST.
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ITEM ITENM DESCRIPTION ONIT PRICE PER DNIT/ PRICE PER UNIT/ % DIFP./ PRICE PER UNIT/ % DIFF./ PRICE PER UWIT/ % DIFP./
.+ EST. QUANTITY MEARS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL RMOUMT AMT.DIFF. TOTAL AMOUNT ANT.DIFF.
TRAFFIC
153 COTHER TRAFFIC CONTROL LABOR
300.0000 HE 40.0000 48.0000 20.00 % 48.0000 G.00 % 47.0000 17.50 %
12,000.00 14,400.00 2,400.00 12,000.00 0.00 14,100.00 2,100.00
15¢ TRAFFIC CONTROL SUPERVISCR
L.8. -84.38 % -89.58 % -83.58 %
95,000.00 15,000, 00 -81,000.00 1%,000.00 -86,000.00 10,000.00 -86,000.00
155 COMSTRUCTION SIGHS CLASS A
1094.0000 S.F. 15.0000 15.06000 -6.25 % 20.0000 25.00 % 15.0000 0.00 %
17,504.00 16,410.00 -1,094.00 21,6880.00 4,376.00 17,504.00 4.00
GTHER ITEMS
156 STRUCTURE EXCAVATION CLASS B INCL. EADL
12485.0000 C.¥. 5.5000 10.0000 5.26 % 8.0000 -15.79 % 16.0000 $8.42 %
118,507.50 124,850.00 6,242.50 §9,880.00 -18,727.50 158,760.00 81,152.50
157 SBORING OR EXTRA EXCAVATION CLASS B
50038.0000 8.F. 0.5000 0.3000 ~40.00 % 0.40¢0 ~20.00% 1.0000 100.00 %
25,015.00 15,031, 40 -10,007.60 20,015.20 -5,003.80 50,028.00 25,015.00
158 GRAVEL BACKFILL FOR FOUMDATION CLASS A )
104.0800 C.¥X. 20.0000- 35.0000 75.00 % 21.4000 .00 % 36.0000 80.00 %
2,000.00 3,500.00 1,500.00 2,100.00 100.00 1,600.00 1,600.00
159 CRAVEL BACKFPILL FOR DRAIN
423.0000 C.X. 30.0000 37.1500 23,83 % 34,0000 13.33 % 390.0000 .00 %
12,690.00 15,714.45 3,024.45 14,382.00 1,632.00 12,650.00 ¢.00
160 PLUGGING EXISTING PIPE
42.0000 EACH 20¢.0000 200.0000 0.00 % 350.0000 75.00 % 200.9000 0.00 %
8,400.00 8,400.00 0.00 14,700.00 6,300.00 8,400.00 0.00
151 STRUCTURE SURVEYIKG
’ L.8. ~16.67 % 33.33 % 100.00 %
30,000.00 25,9000,.00 -5,000.00 40,000.00 10, 000.00 60,000.00 30,000.00
162 ADJUST MCNUMENT CASE AMD COVER
6.0000 EACH 250.0000 175.00G0 -30.00 & 200.0000 =20.00 % 300.0000 20.00 %
1,500.00 1,050.00 -450.480 1,200.00 =-300.00 1,800.00 agg. a0
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ENGR'S. EST.

TTEN ITEM DESCRIPTION ORIT PRICE PER UMIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UWIT/ % DIFF./ PRICE PER TNIT/ % DIFF./
HO. EST. QUANTITY HEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
OTHER ITEMS
163 HMA SIDEWALE RaMP
4.0000 RACH 325.0000 2,500,0000 669.23 % 600.0000 84.62 % - 2,100.0000 546.15 %
1,300.00 19,000.00 8,700.00 2,400.00 1,100.00 8,400.00 7,100,900
164 CEMENT OCRC. SIDEWALK
2151.0000 s.X. 26.0000 35.0000 34,62 % 30.0000 15.38 % 36.0000 38.46 %
56,186.400 75,635.00 19,449.00 64,830.00 8,644.00 77.735.00 21,510.00
165 CEMENT COKC. SIDEWALE RAMP TYPE 1B
9.0000 EaCcH 1,280.0000 1,250.0000 -2.34 % 300.0000 -76.56 % 1.100.0000 -14.06 %
11,520.00 11,256.00 ~-270.00 2,704.00 -8,820.00 9,900.00 -1,620.00
166 CEMENT OOMC. SIDEWMALE RAMP TYPE 2A
2.0000 EACH 1,180.0000 1,250.0000 5.93 % 500.0000 -57.61 % 1,100.0000 -5.78 %
2,360.00 2,500.00 140,00 1,000.00 -1,360.00 2,200.00 -164.00
167 CHAIN LINE FENCE TYPE 3
364.0000 L.F. 68,8000 20,0000 127.27 % 15.0000 T70.45 % 16.0000 81.82 %
3,168.00 7,200.00 4,032.00 5,400.00 2,232.00 5,760.00 2,5%2.00
168 END, GATH, CORMER, AND PULL PCST FOR CHAIN LIME FPENCE
6.0000 EACH 230.000D 225.0000 -2.17T % 150.0000 -34.78 % 200.90000 -33.04 %
1,380.00 1,350.00 -30.00 900.00 -4380.00 1,200.00 ~1830.00
155 G@GABION CRIEBING
245.0000 C.Y. 11¢.0000 150.0000 36.36 % 100.0000 -5.05 % 150.0000 36,35 %
26,550.00 38,750.00 9,800.00 24,500.00 -2,450.900 36,750.00 9,800.00
170 MANEQLE 46 IN. DIAM. TYPE 1
3.0000 ERCH 2.500,0000 2,000.0000 -20.00 % 4,000.0000 §0.00 % 2,.200.0000 -12.00 %
7,500.00 6,000.00 -1,500.00 12,000.00 4,500.00 €,600.00 -500.,00
171 MANHOLE 54 IN. DIAM. TYPE 1
1.4000 EACH 3.500.0000 2,500.0000 -28.57 % §,000.0000 .71.43 % 3,000.0000 ~14.29 %
3,500.00 2,500.00 -1,000.00 6,000.00 2.500.00 3,000.00 -500.00
172 MANROLE &0 IN. DIAM. TYPE 1
8.0000 EACH 3,500.0000 2,875.0000 -17.86 % 6,500.0000 B5.71% 4,000.0000 14.29 %
2€,000. 00 23.9000.00 -5,000.00 52,000.00 24,000.00 32,000.00 4,000,080
173 MEMHOLE €0 IN. DIAM. TYPE 3 )
1.4000 EACH 3,750.0000 2,515.0000 -32.,93 % 7.000.4000 BE.67 % 31,500.0000 -6.67 %
3,750.00 2,515.00 -1,235.00 7,000.00 3,250.00 3,.500.00 -250.00



ENGR'S. EST.

PRICE PER UNIT/

% DIFF./

TTEK ITEM DESCRIPTICH ONIT PRICE PER UMIT/ PRICE PER UNIT/ % DIFP./ PRICE PER UWIT/ % DIPF./
MO, EST. QUANTITY HERB TOTAL AMOUNRT TOTAL AMCUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMCUKNT AMT .DIFF.
OTHER ITEMS
174 MAMAOLE ADDITICMAL EETGHT 54 IN. DIAM. TYPE 1
18.4000 L.F. 200.0000 175.4000 -12.50 % 200.0000 -0.00 % 200.0000 ~0.00 %
3,680.00 3,220.00 -460.00 3,680,00 -0.00 3,680.00 -0.00
175 MAMHOLE ADDITIOMAL EEIGHT 60 IM, DIAM. TYFE 1
25,0000 LB 250.0000 225.0000 =10.00 % 3040.90000 20.00 % 304.0000 20.00 % .
6,250.00 5,625.00 -625.00 7.500.00 1.250.00 ¥.500.00 1,250.00
176 CLEARNING EXISTING DRAINAGRE STRUCTURE
L.5. -33.33 % 33.33 % -92.31 %
7,500,040 5,000.00 ) -2,500.00 10,000,460 2,500.00 500,00 -7,000,00
177 ADJUST JUMCTICH BOX
5.0000 EACH 245.0000 250.0000 2.04 % 300.0000 22,45 % 200.0000 -18.37 %
' 1,225.00 . 1,250.00 25.00 1,500.00 275.400 1,000.00 -225.00
178 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %
10,000,480 10,000.00 10,000.00 10,000.00
179 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 9.00 % 0.00 %
5.00 5.00 5.00 5.00
180 MINCR CEANGE
CALC 0.00 % 0.00% 0.00 %
~5.00 -5.00 -5.00 -5.00
181 SPCC BLAN
L.sS. 56.67 % 1,566.67 % ~66.67 %
1,500.00 2,500.00 1,000.00 25,000.00 23,500.00 500.00 -1,000.00
182 CONSTRUCTION GROTEETILE FOR UNDERGROUND DRAINAGE .
1405.0008 5.Y. 2.2500 2.0000 -11.1t % 3.0000 33.33 % 2.0000 -11.11 %
3,161.25 2,810.00 -351.25% 4,215.00 1,053.75 2,810.00 -351.25
183 GEOSYNTHETIC RETAINING WALL
16877.0000 S.F. 11.0000 i0.0000 -9.09 % 10.0000 -5.09% 7.0000 ~36.36 %
X 185,547.00 168,770.00 -16,877.00 158,770.00 -16,877.00 1168.135.00 -67,508.00
184 BORRGW FOR GEOSYNTHETIC WALL TNCL. HAUL '
15650.0000 X, 20.0000 22.5000 12.50 % 22.0000 10.00 % 22.0000 10.00 %
313,800.00 353,025.00 39,225.00 345,180.00 31,380.00 345,180.00 31,380.00




ERGR'S. BST.

TTEM ITEM DESCRIPTICH UNTT? PRICE PER DNIT/ PRICE PER UMIT/ % DIFF./ PRICE PER DUNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
¥O. EST. CUANTITY MEAS TCTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL LIIJIINT_ AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
OTHER ITEMS
1B5 VARIABLE HEIGHT COMCRETE BARRIER
2056.7000 L.F. 125.0000 130.0000 52.00 % 130.0000 52.00% 120.0000 -4.00 %
257,087.50 380,773.00 133,665.50 350,773.00 133,685.50 246,804.00 -10,283.50
186 PLUG AND ABRAMDON EXISTING CATCH EASIN
156.0000 EACHE 400.0000 200.0000 -50.00 % 1,000.0000 150.00 % 350.0000 -12.50 %
6,400.00 3,200.00 -3,200.00 15,000.00 5,500.00 5,600.00 -800.00
187 COOTFALE COKTROL STRUCTURE
1.0000 EACH 4,500.0000 3,500.0000 ~22.22 % 5,000.0000 11,11 % 3,000.0000 -33.33 %
4,500.00 3,500.00 ~-1,000.00 5,000.00 500.00 3,000.00 -1,500.00
188 FL{W SPREADER
351.0000 L.F. 25.0000 30.0000 20.00 % 75.0000 200.90% 35.0000 40.00 %
9,775.00 11,730.08 1,955,850 2%,325.00 139,550.00 13,685.00 3,910.400
189 COMPOST AMENDED SOIL
2496.0000 5.¥. 5.0000 10,0000 100.00 % 4.0000 -20.00 % 5.0000 0.00 %
12,480.00 24,960.00 12,480.00 9,984.00 -2,496.00 12,480.00 0.00
190 FLOW SPLITTER STRUCTURE
2.0000 EACH 4,.500.0000 3,000.0000 -33.33 % 10,000.0000 122.22% 3,9000.0000 -33.33 %
9,000.00 6,000.00 -3,000.00 20,000.00 11,000.00 6,000.00 -3,000.00
151 EEAM GUARDRRIL TYPE 1
38.0000 L.F. 27.0000 30.9%600 14.44 % 31.0000 14.81 % 33,0000 22.22 %
1.026.00 1,174.20 148.20 1,178.00 152.00 1,254.00 228.00
192 SEAM GUARDRAIL TRAMSITION SECTION TYPE 4
2.0000 ERCH 500.0000 1,020.0000 13.32 % 1,200.0000 33.33% 1,100.0000 22.22 %
1,800.00 2,040.00 240.00 2,400.00 §00.00 2,200.00 4006.00
193 PBEARM GUAEDRAIL MON-FLARED TERMIKAL
2.0000 EACH 2,200.0000 1,7%0.0000 -18.64 % 2.000.0000 -5.05 % 1,500.0000 -13.64 %
4,400.00 3,580.00 -820.00 4,000.00 ~400.00 3,800.00 -600.00
134 FIELD OFFICE BUILDING
L.S. -25.00 % -60.00 % ~66.67 %
30.000.00 22,500.00 -7,500.00 1%,000.00 -18,00¢.00 10,000.00 -20,000.00



EMGR'S. EST.

P— ITEM DESCRIPTION S PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER URIT/ % DIFF./ PRICE PER UNIT/ % DIFP./
wG, EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AbE . DIFF.
OTHER ITHMS
155  TEMPORARY TRAFPIC ARROW
5.0000 EACH 55.0000 25.0000 -54.55 % 25.0000 -54.55 % 100.0000 81.82 %
) 455.00 225.00 -270.00 225.00 -270.00 900.00 405.00
CONTRACT TOTAL $14,325,173.70 $16,744,082.90 16.85% $17,051,338.20 19.03% $18,752,780.10 30.91%

BASE TCOTAL 7 $14,325,173.70 $16,744,082.90 16.89% $17,051,338.20 15.03% $18,752,760.10 30.91%






